| abel
Town and PIN



January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for the Hot Mix
Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Variable and Full Depth Gravel Areas, Maintenance Surface Treatment, Drainage and
Safety Improvements in the towns of Athens, Cambridge, Cornville and Dexter” will be received from contractors at the Reception Desk,
Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on July 14, 2004, and at that time and place
publicly opened and read. Bids will be accepted from contractors prequalified by the Department of Transportation for highway construction or
paving projects. All other Bids may be rejected. MDOT provides the option of electronic bidding. We accept electronic bids for those bid
packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the Department
will accept a facsimile of the bid bond; however, the original bid bond must then be received at the MDOT Contract Section within 72
hours of the bid opening. Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: Maine Federal Aid Project No. STP-1121(400)X, PIN 11214.00; STP-1128(500)X, PIN 11285.00; STP-A134(000)X, PIN
11340.00; 012261.00, PIN 12261.00.

Location: In Somerset County, project STP-1121(400)X (Sections 1&3 being highway rehabilitation) & PIN 12261.00 (Sections 2&4 being
a Maintenance Surface Treatment) are located on Route 150. Section one begins in Athens, 0.77 of a mile southwesterly of the intersection of
route 43/151 and extends northeasterly 0.73 of a mile. Section two extends northeasterly from that point another 0.40 of a mile. Section three
begins at the intersection of route 151 and 150 and extends northeasterly 1.42 miles. Section four begins in Cambridge 0.20 of a mile southerly
of the intersection of route 150 and 152 and extends northerly 0.66 of a mile. Project STP-1128(500)X is located on Route 150 in Cornville,

beginning 0.56 miles southerly of Revere School Road and extending northerly 2.4 miles. In Penobscot County, project STP-A134(000)X is
located on Route 7 in Dexter, beginning at the Corinna/Dexter town line and extending northerly 1.25 miles.

Outline of Work: Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Variable and Full Depth Gravel Areas, Maintenance
Surface Treatment, Drainage and Safety Improvements and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our webpage at
http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions of bid
amendments (not drawings), and bid results. For Project-specific information fax all questions to James Andrews at (207)624-3401.
Questions received after 12:00 noon of Monday prior to bid date will not be answered. Bidders shall not contact any other Departmental staff
for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be purchased from the Department
between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine
Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They also may be purchased by
telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans $50.00 ($54.50 by mail). Half size plans $25.00 ($28.00
by mail). Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount or an
official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in the amount of $65,000
payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the
amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged Business Enterprise
program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002", price $10

http://www.state.me.us/mdot/project/design/homepg.htm

The right is hereby reserved to the MDOT to reject any or all Bids.

Augusta, Maine
Date: June 23, 2004
JOHN E. DORITY
CHIEF ENGINEER

ONAL ‘E‘x\\‘s‘
*?mu;‘mum\\““



STP-1121(400)X Athens-Cambridge
STP-1128(500)X Cornville
STP-A134(000)X Dexter

PIN 12261.00

Super cedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-ligt- projects/proj ect- information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individualy notifying al the planholders.

Amendment Number Date

The Contractor, for itsdlf, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 011214.00

PROJECTS
STP-1121(400) X
STP-1128(500) X
STP-A134(000)X
012261.00

COUNTY : SOMERSET



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121 (400)X
STP-1128 (500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 HIGHWAY ITEMS
|201.11 CLEARING | | | |
0010 | | 0.190] | | |
| |AC | | | |
|202.202 REMOVING | | | |
0020 | PAVEMENT SURFACE | 120.000] | | |
| | SY | | | I
|202.203 PAVEMENT BUTT | | | |
0030 | JOINTS | 1030.000| | |
| | SY | | | I
|203.20 COMMON EXCAVATION | | | |
0040 | | 1300.000 ]| | | |
| |CY | | | I
[203.21 ROCK EXCAVATION | | | |
0050 | | 350.000] | | |
| |CY | | | |
|211.21 INSLOPE | | | | |
0060 | REHABILITATION | 19125.000 | | |
| |LF | | | |
|211.30 DITCH EXCAVATION | | | |
0070 | | 17325.000 | | |
| | LF | | | I
|211.41 NEW DITCH | | | |
0080 | EXCAVATION - LEDGE | 900.000 | | |
| | LF | | | I

[304.10 AGGREGATE SUBBASE | | | |
0090 |COURSE - GRAVEL | 17700.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE : 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121(400)X
STP-1128(500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|310.23 PLANT MIX | | | |
0100 |RECYCLED ASPHALT | 80030.000] | |
| PAVEMENT - 3 INCH DEPTH |SY | | |
| | | | | |
1403.209 HOT MIX ASPHALT | | | |
0110]9.5 MM HMA (SIDEWALKS, | 130.000] | |
|DRIVES, INCIDENT ALS) | T | | |
|403.210 HOT MIX ASPHALT | | | |
012019.5 MM HMA | 6590.000 | | |
| | T | | | |
|403.212 HOT MIX ASPHALT | | | |
0130|4.75 MM HMA | 485.000] | |
| | T | | | |
|403.213 HOT MIX ASPHALT | | | |
0140|12.5 MM HMA BASE | 6500.000 | | |
| | T | | | |
|409.15 BITUMINOUS TACK | | | |
0150 | COAT APPLIED | 5145.000 | | |
| |G | | | |
|411.10 UNTREATED | | | |
0160 | AGGREGATE SURFACE COURSE | 115.000] | |
| (TRUCK MEASURE) |CY | | |
|461.210 MAINTENANCE | | | |
0170 | SURFACE TREATMENT - 9.5 | 1000.000 | | |
| MM |'T | | | |
|603.16 15 INCH CULVERT | | | |
0180 |PIPE OPTION I | 625.000 | | |
| | LF | | | I
|603.17 18 INCH CULVERT | | | |
0190 |PIPE OPTION I | 260.000 | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121(400)X
STP-1128(500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.179 18 INCH CULVERT | | | |
0200 |PIPE OPTION III | 1030.000| | |
| |LF | | | |
|603.199 24 INCH CULVERT | | | |
0210 |PIPE OPTION III | 65.000 | | |
| |LF | | | |
1603.219 36 INCH CULVERT | | | |
0220 |PIPE OPTION III | 1120.000] | |
| |LF | | | I
|603.279 72 INCH CULVERT | | | |
0230 |PIPE OPTION III | 15.000] | |
| |LF | | | I
|603.7315 REMOVE & RELAY | | | |
0240|15 INCH METAL PIPE | 60.000 | | |
| |LF | | | I
|604.092 CATCH BASIN TYPE | | | |
0250 |B1-C | 3.000| | |
| |EA | | | |
|605.09 6 INCH UNDERDRAIN | | | |
0260 | TYPE B | 230.000| | |
| |LF | | | |
|605.11 12 INCH | | | | |
0270 | UNDERDRAIN TYPE C | 300.000] | |
| | LF | | | I
|605.13 18 INCH | | | | |
0280 | UNDERDRAIN TYPE C | 650.000 | | |
| | LF | | | I

|606.1722 BRIDGE | | | | |
0290 | TRANSITION - TYPE 2 | 2.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121(400)X
STP-1128(500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.23 GUARDRAIL TYPE 3C | | | |
0300|- SINGLE RAIL | 100.000] | |
| |LF | | | |
|606.231 GUARDRAIL TYPE | | | |
0310|3C - 15 FOOT RADIUS AND | 12.500] | |
|LESS |LF | | | |
|606.232 GUARDRAIL TYPE | | | |
0320|3C - OVER 15 FOOT RADIUS | 12.500] | |
| |LF | | | I
|606.265 TERMINAL END - | | | |
0330 |SINGLE RAIL - GALVANIZED | 1.000] | |
| STEEL |EA | | | I
|606.35 GUARDRAIL | | | | |
0340 | DELINEATOR POST | 3.000]| | |
| |EA | | | I
|606.47 SINGLE WOOD POST | | | |
0350 | | 15.000 | | | |
| |EA | | | |
|606.754 WIDEN SHOULDER | | | |
0360 | FOR GUARDRAIL 350 FLARED | 1.000] | |
| TERMINAL |EA | | | |
|606.79 GUARDRAIL 350 | | | |
0370 | FLARED TERMINAL | 1.000] | | |
| |EA | | | I
|609.31 CURB TYPE 3 | | | | |
0380 | | 1850.000 | | | |
| | LF | | | I

|610.08 PLAIN RIPRAP | | | |
0390 | 130.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121 (400)X
STP-1128 (500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|610.18 STONE DITCH | | | |
0400 | PROTECTION | 450.000] | |
| |CY | | | |
|613.319 EROSION CONTROL | | | |
0410 | BLANKET | 10250.000 | | |
| |sY | | | |
|615.07 LOAM | | | | I
0420 | | 205.000 | | | |
| |CY | | | I
|618.1301 SEEDING METHOD | | | |
0430 |NUMBER 1 - PLAN QUANTITY | 25.000] | | |
| | UN | | | I
|618.1401 SEEDING METHOD | | | |
0440 |NUMBER 2 - PLAN QUANTITY | 600.000 | | |
| | UN | | | I
|619.1201 MULCH - PLAN | | | |
0450 | QUANTITY | 625.000 | | |
| | UN | | | |
|620.54 STABILIZATION | | | |
0460 | GEOTEXTILE | 8900.000| | |
| |sY | | | |
|620.58 EROSION CONTROL | | | |
0470 | GEOTEXTILE | 805.000] | |
| | SY | | | I
|627.76 TEMPORARY PVMT. | | | |
0480 |MARK LINE, W OR YELLOW | LUMP | LUMP | |
| | | | | |
|629.05 HAND LABOR, | | | |
0490 | STRAIGHT TIME | 45.000 | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121(400)X
STP-1128(500) X
STP-A134 (000) X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|631.12 ALL PURPOSE | | | |
0500 | EXCAVATOR (INCLUDING | 100.000] | |
| OPERATOR) | HR | | | |
|631.172 TRUCK - LARGE | | | |
0510| (INCLUDING OPERATOR) | 200.000| | |
| | HR | | | |
|631.18 CHAIN SAW RENTAL | | | | |
0520 | (INCLUDING OPERATOR) | 40.000 | | |
| | HR | | | I
|631.20 STUMP CHIPPER | | | |
0530 | (INCLUDING OPERATOR) | 80.000 | | |
| | HR | | | I
| 631.32 CULVERT CLEANER | | | |
0540| (INCLUDING OPERATOR) | 20.000 | | |
| | HR | | | I
1639.19 FIELD OFFICE TYPE | | | |
0550 |B | 1.000] | | |
| |EA | | | |
| 652.38 FLAGGER | | | | |
0560 | | 5475.000 | | |
| | HR | | | |
|652.39 WORK ZONE TRAFFIC | | | |
0570 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0580 |EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | |
|659.10 MOBILIZATION | | | |
0590 | | LUMP | LUMP | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 040615
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011214.00 PROJECT (S) : STP-1121(400)X
STP-1128(500)X
STP-A134(000)X
012261.00
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | ———
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|660.21 ON-THE-JOB | |
0600 | TRAINING (BID) | 1000.000] |
| | HR | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other lega entity organized under the laws of the State of Maine, with its

principa place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “ Contract”), hereby agree as follows:

A.

TheWork.

The Contractor agrees to complete all Work as specified or indicated in the Cortract
including Extra Work in conformity with the Contract, STP-1121(400)X, PIN
11214.00; STP-1128(500)X, PIN 11285.00, STP-A134(000)X, PIN 11340.00;
01226100, PIN 12261.00 for the Hot Mix Asphalt Overlay, Plant Mixed Recycled
Asphalt Pavement, Variable Gravel Areas, Full Construction Areas, Drainage and
Safety Improvements and Maintenance Surface Treatment in the towns of
Cornville, Athens and Cambridge County of Somerset, Maine and in the town of
Dexter County of Penobscot, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 13, 2005. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1121(400)X, PIN 11214.00; STP-1128(500)X, PIN 11285.00, STP-
A134(000)X, PIN 11340.00; 01226100, PIN 12261.00 for the Hot Mix Asphalt
Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel Areas, Full
Construction Areas, Drainage and Safety Improvements and Maintenance
Surface Treatment in the towns of Cornville, Athens and Cambridge County o
Somerset, Maine and in the town of Dexter County of Penobscot, Maine on which
bids will be received until the time specified in the “Notice to Contractors’ do(es)
hereby bid and offer to enter into this contract to supply al the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “ Schedule of
Items’.

The Offeror agrees to perform the work required at the price specified above ard in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond a 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Specia
Provisions of this Contract.



Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to al covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other lega entity organized under the laws of the State of Maine, with its

principa place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “ Contract”), hereby agree as follows:

A.

TheWork.

The Contractor agrees to complete all Work as specified or indicated in the Cortract
including Extra Work in conformity with the Contract, STP-1121(400)X, PIN
11214.00; STP-1128(500)X, PIN 11285.00, STP-A134(000)X, PIN 11340.00;
01226100, PIN 12261.00 for the Hot Mix Asphalt Overlay, Plant Mixed Recycled
Asphalt Pavement, Variable Gravel Areas, Full Construction Areas, Drainage and
Safety Improvements and Maintenance Surface Treatment in the towns of
Cornville, Athens and Cambridge County of Somerset, Maine and in the town of
Dexter County of Penobscot, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 13, 2005. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1121(400)X, PIN 11214.00; STP-1128(500)X, PIN 11285.00, STP-
A134(000)X, PIN 11340.00; 01226100, PIN 12261.00 for the Hot Mix Asphalt
Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel Areas, Full
Construction Areas, Drainage and Safety Improvements and Maintenance
Surface Treatment in the towns of Cornville, Athens and Cambridge County o
Somerset, Maine and in the town of Dexter County of Penobscot, Maine on which
bids will be received until the time specified in the “Notice to Contractors’ do(es)
hereby bid and offer to enter into this contract to supply al the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “ Schedule of
Items’.

The Offeror agrees to perform the work required at the price specified above ard in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond a 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Specia
Provisions of this Contract.



Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to al covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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Athens
STP-1121(400)X

Project Stationing Route 150, C.H.L.P.

11+24 CMP 409/26
13+66 CMP 410/25
CMP 411/24 15+56
CMP 438/23 17+55
CMP 439 19+16
CMP 440/21 20+87
CMP 441/6000 22+31
CMP 442/19 23+93
CMP 443/18 25+61
CMP 445/17 27+28
CMP 446/16 29+10
CMP 447/15 30+53
CMP 448/14 32+01
CMP 449/13 33+46
CMP 450/12 34+93
CMP 452/11 36+44
CMP 452/6000/10 37+84
CMP 453/9 39+46
CMP 454/8 41+33
42+84 CMP 456.1
CMP 456/7 42+93
CMP 458/4 45+43
45+89 CMP 458/4/1
CMP 460/3/6010 47+83
Eaton Corner Rd 48+28
CMP 461/2 48+68
51+93 CMP 1/4
CMP 462/2000 50+55
51+31 Rt. 43/151
52+37 CMP 5/6000/3/466000
52+77 Rt. 43/151
53+79 CMP 1/2
CMP 1.1 54+13
CMP 9000/0 55+12
56+30 CMP 559100/2
57+34 CMP 4/3
57+92 School St
58+12 CMP45S4
CMP 4/4/9110 58+13
58+93 CMP 5/5
60+19 CMP 6/6
61+28 CMP 7/9130
63+09 CMP 8
64+94 CMP 9/9
Rt. 151 66+00
CMP 901.1 68+96
CMP 2/2000/1 69+41
CMP 901.01/1 70+67
CMP 902/2 72+21
CMP 1/14 77+81
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Athens
STP-1121(400)X

Project Stationing Route 150, C.H.L.P.

CMP 4/52/5 79+89
80+19 CMP 6/5
80+42 Back Rd
81+56 CMP 16/130
CMP 7/7 82+85
CMP 18/8 84+37
CMP 19/9 86+50
CMP 21/2000/10 88+72
CMP 23/11 90+47
CMP 24/2 91+70
CMP 25/13 93+00
CMP 26/14 94+29
CMP 27/15 95+78
CMP 28/16 95+73
CMP 29/17 97+34
CMP 30/18 98+48
CMP 34/19 99+54
CMP 33/2000/20 101+14
CMP 34/21 103+06
CMP 35S/22/1 104+67
105+88 CMP 35S/22
CMP 37/24 105+91
CMP 38/25 108+50
CMP 39/26 110+14
CMP 40/27 111+58
CMP 36/23 113+14
114+46 CMP 41/28
CMP 43/29 114+70
CMP 44/2000/30 116+25
CMP 45/31 117+95
CMP 46/32 119+36
CMP 47/33 120+64
CMP 49.1 122+41
123+48 CMP 49/34
CMP 49.1/39.1 123+56
123+72 CMP 50/35
CMP 51/36 125+14
CMP 52/37 126+92
CMP 53/38 128+39
CMP 55/39 130+15
CMP 56/2000/40 131+69
CMP 41 133+04
CMP 58/42 134+36
CMP 59.01 135+88
CMP 59/43 137+26 CMP 59.01
CMP 60/44 139+03
CMP 61/45 140+73
CMP 63/46 142+11
CMP 64/47 143+37
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Athens
STP-1121(400)X

Project Striping Route 150, C.H.1.P.

68+97 | 131+04
|
|
66+69 123+47
Rt 151
66+20 121+82
|
65+44 :
114+24
Rt 151
64+87
113+93
58+09 :
School St I 106+30
57+75 End Project
145+32
90+81
53+03
| |
Rt 43/151 : I 142+65
85+56
52+51
140+68
51453 80+62
|
Rt 43/151 Back Rd |
I 138+51
51+09 : 80+22 |
| |
48+50 : 75+80 : 137+16
| |
Eaton Corner Rd I I
| |
48+06 I I 131+64
: 74+95
11405 I
Start Project I 6g+o7 131+04
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Superelevations
SHOULDER LT STATION RT SHOULDER
START
-4.00 -2.00 11+05 -2.00 -4.00
TO
-4.00 -2.00 24+00 -2.00 -4.00
-4.00 -2.40 24+25 -1.20 -4.00
-4.00 -2.80 24+50 -0.40 -4.00
-4.00 -3.20 24+75 0.40 -4.00
-4.00 -3.60 25+00 1.20 -3.00
-4.00 -4.00 25+25 2.00 -3.00
-4.00 -4.40 25+50 2.80 -3.00
-4.80 -4.80 25+75 3.60 -2.00
-5.20 -5.20 26+00 4.40 -2.00
-5.60 -5.60 26+25 5.20 -2.00
-6.00 -6.00 26+50 6.00 -2.00
TO
-6.00 -6.00 28+50 6.00 -2.00
-5.56 -5.56 28+75 5.1 -2.00
-5.11 -5.11 29+00 4.22 -2.00
-4.67 -4.67 29+25 3.33 -3.00
-4.22 -4.22 29+50 2.44 -3.00
-4.00 -3.78 29+75 1.56 -3.00
-4.00 -3.33 30+00 0.67 -3.00
-4.00 -2.89 30+25 -0.22 -4.00
-4.00 -2.44 30+50 -1.11 -4.00
-4.00 -2.00 30+75 -2.00 -4.00
TO
-4.00 -2.00 44+50 -2.00 -4.00
-4.00 -1.41 44+75 -2.15 -4.00
-4.00 -0.81 45+00 -2.30 -4.00
-4.00 -0.22 45+25 -2.45 -4.00
-4.00 0.38 45+50 -2.60 -4.00
-3.00 0.97 45+75 -2.75 -4.00
-3.00 1.57 46+00 -2.90 -4.00
-3.00 2.16 46+25 -3.05 -4.00
-3.00 2.76 46+50 -3.20 -4.00
-3.00 3.35 46+75 -3.35 -4.00
TO
-3.00 3.35 48+75 -3.35 -4.00
-3.00 2.57 49+00 -2.57 -4.00
-3.00 1.79 49+25 -1.79 -4.00
MATCH MATCH 49+43 MATCH MATCH
HOT MAINTENANCE OVERLAY SECTION
MATCH MATCH 70+50 MATCH MATCH
-3.00 1.55 70+75 -3.78 -4.00
-3.00 0.66 71+00 -3.33 -4.00
-4.00 -0.23 71+25 -2.89 -4.00
-4.00 -1.12 71+50 -2.44 -4.00
-4.00 -2.00 71+75 -2.00 -4.00
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Superelevations
SHOULDER LT STATION RT SHOULDER
-4.00 -2.00 71+75 -2.00 -4.00
TO
-4.00 -2.00 77+50 -2.00 -4.00
-4.00 -2.29 77+75 -1.27 -4.00
-4.00 -2.58 78+00 -0.54 -4.00
-4.00 -2.87 78+25 0.19 -4.00
-4.00 -3.16 78+50 0.92 -3.00
-4.00 -3.45 78+75 1.65 -3.00
-4.00 -3.74 79+00 2.38 -3.00
-4.03 -4.03 79+25 3.1 -2.00
-4.32 -4.32 79+50 3.84 -2.00
-4.60 -4.60 79+75 4.60 -2.00
TO
-4.60 -4.60 81+50 4.60 -2.00
-4.37 -4.37 81+75 4.37 -2.00
-4.15 -4.15 82+00 4.15 -2.00
-4.00 -3.92 82+25 3.92 -2.00
-4.00 -3.70 82+50 3.70 -2.00
-4.00 -3.47 82+75 3.47 -2.00
-4.00 -3.25 83+00 3.25 -3.00
-4.00 -3.02 83+25 3.02 -3.00
-4.00 -2.80 83+50 2.80 -3.00
TO
-4.00 -2.80 85+50 2.80 -3.00
-4.00 -2.71 85+75 2.27 -4.00
-4.00 -2.62 86+00 1.74 -4.00
-4.00 -2.53 86+25 1.21 -4.00
-4.00 -2.44 86+50 0.68 -4.00
-4.00 -2.35 86+75 0.15 -4.00
-4.00 -2.26 87+00 -0.38 -4.00
-4.00 -2.17 87+25 -0.91 -4.00
-4.00 -2.08 87+50 -1.44 -4.00
-4.00 -2.00 87+75 -2.00 -4.00
TO
-4.00 -2.00 100+25 -2.00 -4.00
-4.00 -2.37 100+50 -1.18 -4.00
-4.00 -2.74 100+75 -0.37 -4.00
-4.00 -3.11 101+00 0.45 -4.00
-4.00 -3.48 101+25 1.26 -4.00
-4.00 -3.85 101+50 2.08 -4.00
-4.22 -4.22 101+75 2.89 -3.00
-4.59 -4.59 102+00 3.71 -2.00
-4.96 -4.96 102+25 4.52 -2.00
-5.34 -5.34 102+50 5.34 -2.00
TO
-5.34 -5.34 106+25 5.34 -2.00
-5.05 -5.05 106+50 5.05 -2.00
-4.76 -4.76 106+75 4.76 -2.00
-4.47 -4.47 107+00 4.47 -2.00
-4.18 -4.18 107+25 4.18 -2.00
-4.00 -3.89 107+50 3.89 -2.00
-4.00 -3.60 107+75 3.60 -2.00
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Superelevations
SHOULDER LT STATION RT SHOULDER
-4.00 -3.30 108+00 3.30 -2.00
-4.00 -3.30 108+00 3.30 -2.00
TO
-4.00 -3.30 109+25 3.30 -2.00
-4.00 -3.16 109+50 2.71 -3.00
-4.00 -3.02 109+75 212 -4.00
-4.00 -2.88 110+00 1.53 -4.00
-4.00 -2.74 110+25 0.94 -4.00
-4.00 -2.60 110+50 0.35 -4.00
-4.00 -2.46 110+75 -0.24 -4.00
-4.00 -2.31 111+00 -0.83 -4.00
-4.00 -2.16 111+25 -1.42 -4.00
-4.00 -2.00 111+50 -2.00 -4.00
TO
-4.00 -2.00 138+50 -2.00 -4.00
-4.00 -1.55 138+75 -2.01 -4.00
-4.00 -1.09 139+00 -2.02 -4.00
-4.00 -0.64 139+25 -2.03 -4.00
-4.00 -0.18 139+50 -2.04 -4.00
-4.00 0.27 139+75 -2.05 -4.00
-4.00 0.73 140+00 -2.06 -4.00
-3.00 1.18 140+25 -2.07 -4.00
-3.00 1.64 140+50 -2.09 -4.00
-3.00 2.10 140+75 -2.10 -4.00
TO
-3.00 2.10 145+00 -2.10 -4.00
-4.00 0.05 145+25 -2.05 -4.00
-4.00 -2.00 145+32 -2.00 -4.00
END
Superelevations were computer generated.
Superelevations shall be rounded to the nearest half percent.
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Station

11+00
11+50
12+00
12+50
13+00
13+50
14+00
14+50
15+00
15+50
16+00
16+50
17+00
17+50
18+00
18+50
19+00
19+50
20+00
20+50
21+00
21+50
22+00
22+50
23+00
23+50
24+00
24+50
25+00
25+50
26+00
26+50
27+00
27+50
28+00
28+50
29+00
29+50
30+00
30+50
31+00
31+50
32+00
32+50
33+00
33+50
34+00
34+50
35+00
35+50
36+00

Existing

424.34
422.94
421.50
420.32
419.06
418.25
417.98
417.78
418.02
418.26
418.84
419.68
420.13
420.22
420.15
419.36
417.17
414.16
411.29
408.81
407.37
406.72
406.22
405.84
405.75
405.58
405.43
405.30
404.92
404.36
404.07
403.98
404.21
405.08
406.42
407.04
406.07
403.07
399.13
395.43
392.18
389.63
387.57
385.95
384.52
383.09
381.56
379.92
378.28
375.89
372.03

Proposed

424.34
423.44
422.50
421.32
420.06
419.25
418.98
418.78
419.02
419.33
419.69
420.05
420.92
421.20
420.93
420.02
417.99
415.82
413.16
410.85
409.04
407.72
406.89
406.50
406.17
406.42
406.26
406.13
405.76
405.19
404.91
404.82
405.16
404.99
405.31
405.06
404.05
402.27
399.72
396.61
393.48
390.35
388.23
386.62
385.19
383.76
382.22
380.59
378.94
376.86
373.61

PROPOSED VERSUS

EXISTING
CENTERLINE
ELEVATION
Station

36+50
37+00
37+50
38+00
38+50
39+00
39+50
40+00
40+50
41+00
41+50
42+00
42+50
43+00
43+50
44+00
44+50
45+00
45+50
46+00
46+50
47+00
47+50
48+00

70+00
70+50
71+00
71+50
72+00
72+50
73+00
73+50
74+00
74+50
75+00
75+50
76+00
76+50
77+00
77+50
78+00
78+50
79+00
79+50
80+00
80+50
81+00
81+50
82+00
82+50

Page 1 of 3

Existing

368.13
365.31
363.35
361.71
360.51
359.76
359.18
358.54
358.18
357.74
357.28
357.02
356.81
356.49
356.14
355.68
355.23
354.70
354.02
353.21
352.18
350.75
349.14
347.75
HMM
381.01
382.04
383.07
384.17
385.38
386.51
387.63
388.50
389.61
390.78
392.12
393.40
395.03
397.22
400.07
403.43
407.02
411.02
415.39
419.55
423.26
426.24
428.77
430.95
433.01
434.98

Athens
STP-1121(400)X
Route 150, C.H.I.P.

Proposed

370.32
367.81
365.54
363.28
361.47
360.09
360.59
359.37
359.01
358.57
358.12
357.85
357.64
357.32
356.97
356.51
356.06
355.53
354.86
354.04
353.01
351.58
349.97
348.58

381.67
382.70
383.73
384.83
386.05
387.18
388.30
389.16
390.27
391.44
392.78
394.07
395.69
397.88
400.73
404.09
407.68
411.69
416.05
420.21
423.93
426.90
429.43
431.62
433.68
435.64



83+00
83+50
84+00
84+50
85+00
85+50
86+00
86+50
87+00
87+50
88+00
88+50
89+00
89+50
90+00
90+50
91+00
91+50
92+00
92+50
93+00
93+50
94+00
94+50
95+00
95+50
96+00
96+50
97+00
97+50
98+00
98+50
99+00
99+50
100+00
100+50
101+00
101+50
102+00
102+50
103+00
103+50
104+00
104+50
105+00
105+50
106+00
106+50
107+00
107+50
108+00

Existing

436.51
437.35
437.62
437.37
436.56
435.62
434.64
433.58
432.25
430.38
427.83
424.37
421.10
418.67
417.14
416.19
415.80
415.56
415.72
416.27
416.77
416.72
416.91
418.00
420.24
423.64
427.61
431.13
434.31
436.55
437.30
435.70
432.04
427 .42
423.48
421.28
421.12
422.98
426.23
429.77
431.87
433.64
435.22
435.32
434.62
434.06
433.55
432.45
430.57
428.33
426.28

Proposed

437.17
438.01
438.29
438.03
437.22
436.28
435.30
434.24
432.91
431.05
428.43
426.31
424.10
421.67
420.14
419.19
418.80
418.56
418.72
419.27
419.77
419.72
419.91
421.00
423.24
426.26
429.46
432.22
434.97
437.21
437.96
436.00
433.07
430.22
428.10
426.88
426.56
427.13
428.54
430.43
432.54
434.31
435.88
435.98
435.29
434.73
434.21
433.11
431.23
428.99
426.94

PROPOSED VERSUS

EXISTING
CENTERLINE
ELEVATION

108+50
109+00
109+50
110+00
110+50
111+00
111+50
112+00
112+50
113+00
113+50
114+00
114+50
115+00
115+50
116+00
116+50
117+00
117+50
118+00
118+50
119+00
119+50
120+00
120+50
121+00
121+50
122+00
122+50
123+00
123+50
124+00
124+50
125+00
125+50
126+00
126+50
127+00
127+50
128+00
128+50
129+00
129+50
130+00
130+50
131+00
131+50
132+00
132+50
133+00
133+50
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Existing

424.39
423.24
422.35
421.38
419.89
418.20
416.79
416.03
416.10
416.98
418.54
420.38
421.82
422.51
422.96
423.68
425.00
426.72
428.27
429.61
431.09
433.18
435.81
438.13
439.41
440.08
440.52
440.46
439.98
439.52
439.02
437.87
435.40
432.53
430.52
429.00
427.41
425.27
422.66
420.01
417.40
414.89
412.36
409.87
407.27
404.76
402.58
401.07
400.10
399.80
400.17

Athens
STP-1121(400)X
Route 150, C.H.I.P.

Proposed

425.05
423.90
423.02
422.05
420.55
418.86
417 .46
416.69
416.66
417.64
418.70
421.05
422.48
423.17
423.62
424.34
425.67
427.38
428.94
430.28
431.75
433.84
436.48
438.79
440.07
440.74
441.18
441.12
440.64
440.18
439.68
438.53
436.06
433.19
431.18
429.67
428.07
425.93
423.32
420.67
418.07
415.55
413.03
410.53
407.94
405.42
403.24
401.73
400.77
400.46
400.83



station

134+00
134+50
135+00
135+50
136+00
136+50
137+00
137+50
138+00
138+50
139+00
139+50
140+00
140+50
141+00
141+50
142+00
142+50
143+00
143+50
144+00
144+50
145+00

Existing

400.90
401.97
403.48
405.46
407.57
409.03
410.45
411.37
411.57
411.50
411.24
411.02
410.84
410.73
410.95
411.37
411.86
412.80
414.09
415.67
417.81
420.21
422.22

Proposed

401.56
402.63
404.14
406.12
408.24
409.69
411.12
412.03
412.23
412.16
411.90
411.69
411.51
411.40
411.61
412.03
412.53
413.46
414.76
416.33
418.47
420.87
422.89

PROPOSED VERSUS

EXISTING
CENTERLINE
ELEVATION

Page 3 of 3

Existing

Athens
STP-1121(400)X
Route 150, C.H.I.P.

Proposed



ltem 201.11 Clearing

STATION-STATION

28+95-29+58 Lt.
30+01-30+23 Rt.
34+86-36+21 Rt.
77+98-79+90 Lt.
79+85-80+22 Lt.
90+49-92+63 Lt.
89+90-91+09 Lt.
92+04 Lt. (outlet)
92+33-92+59 Lt.
93+74-94+48 Lt.
97+79-98+05 Lt.
99+27-101+63 Lt.

100+10-101+31 Rt.
108+00-108+50 L.
112+03-112+34 Rt.
113+27-115+27 Lt.
114+76-115+85 Rt.
119+19-120+06 Rt.
124+74-125+05 Lt.
126+71-126+85 Lt.
131+25-131+75 Lt.
140+20-140+42 Lt.
140+66-140+78 Lt.

Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes

AR
50.6 ft?
28.9 ft?

3014 ft*
555.2 ft?
88.2 ft?
478.9 ft?
154.5 f?
147.2 ft?
20.3 ft?
223.0 ft?
20.9 ft?
2577.9 ft?
1025.8 ft?
279.2 ft2
140.6 ft*
607.4 ft?
397.9 ft?
297.7 ft°
56.7 ft?
72.6 ft?
529.0 ft2
26.1 ft°
14.5 ft?

Item 202.202 Removing Pavement Surface

Station 49+43 — 49+87

Bridge Deck

Item 202.203 Pavement Butt Joints

STATION

11+05 ML
145+32 ML

1 Side Roads

11 Paved Drives

Page 1 of 10



Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes
[tem 203.20 Common Excavation

Full Construction area: 27+45 — 29+85
Excavation of drivesin the Full Construction areawill be paid as 203.20

Item 203.21 Rock Excavation

See cross sections for full reconstruction areas. Only one boring was taken in the ledge
area so assumptions were made.

Item 211.21 Inslope Rehabilitation

LEFT LENGTH RIGHT LENGTH
11+00 - 11+25 25 11+00 - 11+25 25
39+36 - 40+00 64 16+52 - 16+81 29
66+85 - 68+77 192 17+22 - 18+31 109
69+37 - 69+80 43 18+66 - 18+75 9
71+43 - 71+87 44 23+25 - 25+38 213
72+12 - 77+11 499 25+62 - 27+45 183
77+40 - 79+44 204 39+00 - 42+41 341
97+00 - 97+11 11 48+12 - 48+40 28
98+39 - 98+60 21 77+56 - 80+06 250

102+45 - 103+17 72 80+74 - 81+96 122
103+58 - 113+37 979 83+83 - 84+22 39
114+66 - 116+27 161 84+51 - 86+54 203
117+93 - 120+73 280 87+46 - 87+90 44
127+59 - 134+33 674 102+45 - 103+94 149
143+86 - 145+32 146 104+37 - 110+84 647
111+17 - 113+89 272
114+65 - 119+18 453
125+14 - 126+67 156
127+58 - 132+12 454
132+47 - 137+04 457
137+86 - 140+41 255
141+82 - 142+10 28
142+47 - 142+71 24
144+20 - 145+32 112
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Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes

Item 211.30 Ditch Excavation

LEFT LENGTH RIGHT LENGTH
16+50 - 16+73 23 69+30 - 70+07 77
18+35 - 18+75 40 74+86 - 77+56 270
23+25 - 23+52 27 81+96 - 82+08 12
23+90 - 24+70 80 82+29 - 83+83 154
25+20 - 26+80 160 86+79 - 87+46 67
40+00 - 40+12 12 97+00 - 97+25 25
40+56 - 41+11 55 97+56 - 98+60 104
47+70 - 47+85 15 113+89 - 114+37 48
67+25 Connect 70 119+18 - 120+64 146
69+80 - 70+00 20 123+30 - 123+87 57
70+34 - 71+43 109 124+13 - 125+14 101
85+82 - 86+58 76 126+67 - 127+58 91
86+91 - 87+90 929 140+41 - 141+82 141
97+11 - 98+39 128 142+71 - 144+20 149

113+37 - 114+66 129
116+27 - 116+62 35
116+86 - 117+93 107
125+91 - 127+59 168
134+33 - 134+65 32
135+00 - 137+65 265
137+92 - 140+37 245
140+66 - 143+86 320

Item 211.41 New Ditch Excavation - L edge

LEFT LENGTH RIGHT LENGTH
79+44 - 81+16 172 66+85 - 68+86 201
81+43 - 85+82 439 69+30 - 70+07 77

Notes: 1. The stations listed under item 211.41 are the only areas that will be considered
for new ditch.
2. Indope and ditch work within the following areas will be paid for by Item
203.20 common excavation. Inslope fill sections will be incidental to item
203.20 common excavation. Stations 11+25-16+50, 18+75-23+25, 27+45-
39+00, 87+90-97+00, 98+60-102+45.
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Construction Notes

Item 304.10 Agaregate Subbase Cour se-Gr avel

STATION - STATION DESCRIPTION
11+25 — 16+50* Varidble Grave
16+50 — 18+75 Gravd
18+75 — 23+25* Variable Grave
23+25 - 27+45 Gravd
27+45 — 29+85* Full Congtruction
29+85 — 39+00* Variable Gravel
39+00 - 48+00 Grave
70+50 -87+90 Grave
87+90 — 97+00* Variable Gravel
97+00 - 98+60 Grave
98+60 — 102+45* Variable Grave
102+45 - 145+12 Grave
Various Drives Variable Grave

* See Cross sections

ltem 310.23 3" Plant Mixed Recycled Asphalt Pavement

11+25 — 49+43 and 70+50 — 145+12 Full Width

Athens
STP-1121(400)X
Route 150, C.H.I.P.

COMMENTS

6" max depth

6" depth

18" max depth

6" depth

24" depth

24" max depth

6" depth

4" depth

See crosssections
4" depth

See crosssections
4" Depth

Average depth of existing pavement on travel way are as follows:

Station Offset (ft) | Pavement Depth (in)
14+89 7.4 Rt. 7.2
16+39 8.4 Rt. 6.0
19+39 7.7 Rt. 6.0
22+39 8.7 Rt. 6.0
26+89 9.0 Rt. 4.8
28+89 8.5 Rt. 6.0
32+89 8.0 Rt. 2.4
43+39 8.0 Rt. 3.6
47+69 9.0 Rt. 2.4
68+69 6.7 Rt. 8.4
70+19 7.6 Rt. 6.0
76+19 7.0 Rt. 7.2
83+69 7.0 Rt. 7.2
86+69 7.5 Rt. 7.2
94+19 8.6 Rt. 7.2
109+19 9.3 Rt. 7.2
116+69 9.0 Rt. 7.2
122469 9.0 Rt. 6.0
125+69 9.2 Rt. 7.2
133+69 9.2 Rt. 7.2
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Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes
ltem 403.210 HMA 95 mm Surface

STATION - STATION
11+05 - 49+87 Mainline and Shoulders
70+50 — 145+32 Mainline and Shoulders

NOTE:
Shoulder pavement shall taper from 1-1/4” depth at edge of travel lane to
1” depth at edge of shoulder except in Full Construction area

ltem 403.213  HMA  12.5mm Base

STATION - STATION
11+25 - 49+43 Mainline and Shoulders
70+50 — 145+12 Mainline and Shoulders

NOTE:
Shoulder pavement shall taper from 1-1/2” depth at edge of travel lane to
1-1/4” depth at edge of shoulder except in Full Construction area

Item 411.10 Untreated Agaregate Surface Course, Truck Measure

This item to be used to back up paved lips, entrances and turnouts as directed by MDOT
Resident (or his’her designee). Depths over 4” will be backed up utilizing 304.103.

Item 603.16 15" Culvert Pipe Option |

STATION LENGTH NOTES

12+32 Rt. 30 Replace Existing
19+30 Lt. 40 New Location
20+05 Lt. 40 New Location
23+74 Lt. 30 Replace Existing
24+97 Lt. 50 New Location
31+46 Lt. 30 Replace Existing
42+80 Rt. 55 New Outlet in Catch Basin
69+11 Rt. 50 New Location
82+17 Rt. 30 New Location
102+14 Rt. 30 Replace Existing
116+75 Lt. 30 New Location
137+79 Lt. 50 New Location

Undetermined Locations 60 Feet
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Athens
STP-1121(400)X
Route 150, C.H.I.P.

Construction Notes

Item 603.17 18" Culvert Pipe Option |

STATION LENGTH
70+18 Lt. 30
69+10 Lt. 50

Undetermined locations 40 Feet

Item 603.179 18" Culvert Pipe Option |11

STATION LENGTH
14+09 50
21+80 50
26+63 55
35+28 60
41+80 42
48+11 70
67+27 70
92+04 66
108+39 65
115+57 5
140+75 45

Item 603.199 24" Culvert Pipe Option |11

STATION LENGTH
112+12 5

Item 603.219 36" Culvert Pipe Option 111

STATION LENGTH
100+70 94

Item 603.279 72" Culvert Pipe Option |11

STATION LENGTH
131+46 15

Page 6 of 10

NOTES

Replace Existing
Replace Existing

NOTES

Replace Existing

Replace Existing

Replace Existing

Replace Existing
Connects to CB 42+80 Rt.
Replace Existing

Replace Existing

Replace Existing

Replace Existing

Extend R.

New Location (Replaces 142+04)

NOTES
Extend R.

NOTES

Replace Existing

NOTES
Extend Lt.



Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes

Item 603.7315 Remove & Relay 15" Metal Pipe

STATION LENGTH NOTES
140+49 Lt. 30
32+46 Lt. 28

Item 604.092 Catch Basin Type B1-C

STATION QUANTITY
41+80 Rt. 1
44+80 Rt. 1
44+80 Lt. 1

ltem 605.09 6” U.D. TypeB

STATION - STATION LENGTH
42+50 — 44+80 Lt. 230

ltem 605.11 12" U.D. Type C

STATION - STATION LENGTH
44+80 — 47+75 Lt. 295

l[tem 605.13 18" U.D. TypeC

STATION - STATION LENGTH
41+80 — 44+80 Rt. 300
44+80 — 48+25 Rt. 345

Item 606.1722 Bridge Transition Type |l

STATION - STATION QUANTITY
49+28.75-49+43 Lt. 1
49+28.75-49+43 R. 1

Item 606.23 Guardrail Type 3c — Single Rail

STATION-STATION LENGTH
48+79 — 48+28 Rt. 50
48+79 —48+28 Lt. 50
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Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes

Item 606.231 Guardrail Type 3c —15 ft Radius or Less

STATION-STATION LENGTH
48+70.00 —48+78.75 Lt. 125

Item 606.22 Guardrail Type 3c - Over 15 ft Radius

STATION-STATION LENGTH
48+70.00 — 48+78.75 Lt. 125

Item 606.265 Terminal End - Single Rail - Galvanized

STATION QUANTITY
48+70 Lt. 1

Item 606.754 Widen Shoulder for 350 End Treatment

STATION - STATION QUANTITY
47+72.325 - 48+78.75 Rt. 1

Item 606.79 Guardrail 350 Flared Terminal

STATION - STATION QUANTITY

48+41.25 — 48+78.75 Rt. 1

ltem 609.31 Curb Type 3

LEFT LENGTH RIGHT LENGTH

16+50 - 16+73 23 27+59 - 28+26 67
16+97 - 18+35 138 28+46 - 29+64 118
27+05 - 28+33 128 42+73 - 46+33 360
42+73 - 43+01 28 46+51 - 48+12 161
43+39 - 44+27 88
44+60 - 45+83 123
46+00 - 47+70 170

123+32 - 123+70 38

123+91 - 125+91 200
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Item 610.08 Plain Rip Rap

STATION
14+09
21+80
26+63
35+28
47+75 Lt.
48+25 Rt.
48+41
48+41 Rt.
67+27
78+25
92+04
100+70
108+39
112+12 Rt.
131+46 Lt.

Construction Notes

COMMENTS

Pipe end treatments and pad
Pipe end treatments and pad
Pipe end treatments and pad
Pipe end treatments and pad
Underdrain outlet
Underdrain outlet

Pipe end treatments and pad
Level spreader

Pipe end treatments and pad
Pipe end treatments and pad
Pipe end treatments and pad
Pipe end treatments

Pipe end treatments and pad
Pipe end treatment and pad
Pipe end treatment

And as directed by the Resident

Item 610.18 Stone Ditch Protection

LEFT
STATION - STATION

30+50- 31+25
88+25-88+75
125+91-127+50

RIGHT

STATION - STATION

76+75-77+50

96+50-97+30
124+25-125+15
127+00-127+50

Item 613.319 Erosion Control Blanket

Athens
STP-1121(400)X
Route 150, C.H.I.P.

Thisitem to be used in al ditches. Some ditches may require a double width.
The MDOT Resident (or his’her designee) may also require this item placed on some
slopes, pipe ends and driveway radii.

Item 615.07 Loam

This item to be used at the discretion of the MDOT Resident (or his’her designee).
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Athens
STP-1121(400)X
Route 150, C.H.I.P.
Construction Notes

Item 618.1301 Seeding Method 1 - Plan Quantity

This item to be used at the discretion of the MDOT Resident (or his’her designee)

Item 618.1401 Seeding M ethod 2 - Plan Quantity

This item to be used in all disturbed areas other than Method 1.

ltem 619.1201 Mulch - Plan Quantity

Thisitem to be used in all disturbed areas. Areas shall be maintained on adaily
Basis until an acceptable growth of grass is obtained.

Item 620.58 Erosion Control Geotextile

This Item to be used under Rip Rap and Stone Ditch Protection as directed by the
MDOT Resident (or his’/her designee).

ltem 629.05 and 631's

Rental Items to be used for miscellaneous tasks. A dug well on the property of
John M. and Cynthia J. Anderson shall be filled withexcavation and paid for under
equipment rental items.
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1))

2)

3)

4)

5)

6)

7)

8)

9)

10)

STP-1121(400)X
Athens Route 150
GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances, as directed by the Resident.

The Contractor shall place suitable existing material or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 1 % inch drop-off and flatten
all non guardrail inslopes to a minimum slope of 3:1. Payment will be incidental to the
contract and/or appropriate inslope and ditch items.

All wood posts on 350 terminal end installations shall be cut so that no more than 1 inch
is exposed above the beam.

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the MDOT personnel. All work necessary to dispose of waste material
(including grading, seeding, and mulching) will be considered incidental to the contract
items.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the MDOT personnel. All work, equipment and
materials required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

When super elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way.

The following shall be incidental to the 603 item(s):
Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions
All pipe excavation including any cutting and removal of pavement
All ditching at pipe ends
Furnishing, placing, grading, and compacting of any new gravel and/or fill
material including Granular Borrow used under pipes and for temporary detours
to maintain traffic during pipe installation (excavation is also incidental)
Granular Borrow under the pipe shall meet the requirements for Underwater
Backfill
All work necessary to connect to existing pipes
Flow lines may be changed by 18 inches
Any necessary clearing of brush, small trees, and headwalls at culvert ends

No existing drainage shall be abandoned, removed or plugged without prior approval of
the MDOT personnel.
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11)

12)

13)

14)

15)

16)

17)
18)

19)

20)

21)

22)

23)

24)

STP-1121(400)X
Athens Route 150
GENERAL NOTES
Where existing excavation in drainage trenches is deemed unusable, a suitable similar or
impervious material, acceptable to the Resident, will be obtained for use as backfill in
drainage trenches to subgrade. Payment will be incidental to 603 items.

Existing culverts and catch basins will be cleaned as directed by the MDOT personnel
under the appropriate Pay Items.

As directed by the MDOT personnel, all existing Underdrain Outlets shall be located,
cleaned out, and ditched as required or replaced as necessary. Payment will be made
under appropriate hourly contract items.

All connections for Underdrain to roadway culverts will be incidental to U.D. pipe items.
Backing up bituminous curb is incidental to the curb items. In areas where new
bituminous curb is designated to replace existing, the removal of the old bituminous curb

shall be incidental to the new curb.

Trim all tree branches to 20 ft above pavement. Payment shall be made under the
appropriate labor and equipment rental items.

“Undetermined Locations” shall be determined by the MDOT personnel.
Stations referenced are approximate.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.

MDOT will final stripe the project.
Tacking of joints shall be in accordance with 2002 specifications

Project stationing will be laid out first time only by MDOT personnel on existing
pavement and will then be maintained by the Contractor immediately after loss of said
stationing due to paving, milling, or reclaiming operations.

Dust control will not be paid for directly, but will be considered incidental to the Erosion
Control Plan (SEWPCP) and Traffic Control Plan.

All pavement milling areas will have all pavement removed with minimal contamination.
Any remaining material not broken up will require reclaiming or some other means of
removal. Shoulder material shall be graded smooth (to be graded to match existing
gravel grade) to drain prior to shutdown on the day the millings are removed. This
grading will be considered incidental to the contract. The removal of and disposing of
this material shall be considered incidental to Items 211.21, 211.30 and this contract.
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25)

26)

27)

28)

29)

30)

STP-1121(400)X
Athens Route 150
GENERAL NOTES
The existing gravel structure will be graded to proposed x-slopes and compacted
immediately following removal of pavement and shall be considered incidental to item
310.23. See Special Provision 310. A minimum of 4 ASC gravel will be placed, graded
and compacted to the proper cross slope and will be paid under Item 304.10.

All roadway drainage installation trenches will require a minimum of 3 inches of 12.5mm
base pavement on the same day or as directed by the Resident. Payment will be
incidental to the contract as per Standard Specification 105.4.1.

The contractor shall back up the 3” drop off from the edge of shoulder the same day as
the PM RAP is placed. This work shall be considered incidental to the contract.

The contractor is responsible for the careful side staking of existing centerline as per
standard specification105.6.2. Side stakes shall be placed safely outside of the
construction limits and the existing centerline grades for the existing gravel (after re-
grading and compacting) shall be transferred to these stakes and the appropriate
additional gravel added. All layout, stakes, and grades will be checked and must be
acceptable to the Resident.

The contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable. No separate payment will be made for this work; it shall be
considered incidental to the contract.

Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a Special
Waste. Fifty cubic yards or less of Dredge Material Beneficially Used in the area
adjacent to and draining into the dredged water body is exempt from Beneficial Use
Permits. The Contractor shall ensure that Dredge Material is placed into the fill areas
specified by MDOT. No more than the fifty cubic yards (38 cubic meters) of Dredge
Material may be excavated without authorization from the Resident. Any Dredge
Material not Beneficial Used (excess Dredge Material) shall be dispose of at a landfill
licensed by the Maine Department of Environmental Protection to accept Special Waste.
The Contractor shall be responsible for making all necessary arrangements for
dewatering and proper disposal of the Dredge Material, including any additional
laboratory testing, in accordance with the landfill’s license. The Contractor shall provide
documentation to the Resident that any such Dredge Material was disposed of as
specified.
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Section | in town Athens

Eaton Corner Rd
Begin MST
CMP 462/2000

CMP 1.1
CMP 9000/0

CMP 4/4/9110

Rt. 151
CMP 901.1
CMP 2/2000/1
End MST

Section Il in town Cambridge

Begin MST
CMP 6
CMP 5
CMP 3
CMP 2

CMP 4300/1

CMP 153

Ham Hill Rd

CMP 160/40
CMP 161/41
CMP 163/43
CMP 164/44
North Rd

End MST

STATIONING

48+28
49+43
50455
51+31
52+77
53+79
54+13
55+12
57492
58+12
58+13
58+93
61+28
63+09
64+94
66+00
68+96
69+41
70450

STATIONING

27+50
28+86
30+44
33+96
35+57
36+59
37+11
37+94
38+85
39+36
41+16
42+38
43+20
44+20
45+04
47+58
49+00
51+77
53+46
55+15
58+90
60+36
61+89
62+25
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Athens-Cambridge
PIN: 12261.00
Route 150 M ST

Rt. 43/151
Rt. 43/151
CMP 1/2

School St
CMP 45S4

CMP 5/5
CMP 7/9130
CMP 8
CMP 9/9

CMP 1

Route 152
Route 152

Dexter Rd
Dexter Rd
CMP 156

CMP 158

CMP 168/47
CMP 169/48
CMP 170/49



Athens-Cambridge
PIN: 12261.00

Section | in town Athens Double Route 150, M ST
Yellow

Section Il in town Cambridge
End Project
62+25

STA 55+56

North Road

STA 54+74

STA 44+41

Ham Hill Road

STA 44+00

STA 42+62
Dexter Road
STA 42+13

STA 41+33

STA 40+98

STA 39+09
Route 152
37+67

BEGIN PROJ 27+50

Page 1 of 1



Athens-Cambridge
PIN: 12261.00
Route 150 M ST

Construction Notes

tem 409.15 Tack Coat

A tack coat shall be applied at arate of 0.025 G/SY prior to
Shimming and surfacing.

Item 461.210 M aintenance Surface Treatment 9.5 mm

STATION - STATION

Sectionl 49+43-70+50 Drag Shim and 5/8” Surface
Sectionll 27+50-62+25 5/8" Surface

NOTE: Thisitem shall conform to the requirements for a 9.5mm fine HMA
As per the standard Specifications.

ltem 652.39 Work Zone Traffic Control

The contractor will be responsible for supplying all traffic control
Devises and the maintenance there of.

Pagelof 1



6.

Athens-Cornville
PIN 12261.00
Route 150

GENERAL NOTES

Any damage to the dopes caused by the Contractor's equipment, personnel, or operation
shdl be repared to the satidfaction of the Resdent. All work, equipment and materias
required to make repairs shal be at the Contractor’ s expense.

Any necessary cleaning of exiging pavement prior to paving shdl be incidentd to the rdated
paving items.

Shoulder shim shall taper to O at the midway of the shoulder.
Stations referenced are gpproximate.

Grind trangtion tepers at Caich Basns under Item No. 202.203, Pavement Butt Joints, as
directed by the Resident.

All work shal be done in accordance with the Maine Department of Transportation's Best

Management Practices for Eroson Control & Sediment Control, January, 2000.

7.

8.

The State will final stripe the project. The Contractor is responsible for transferring the existing
striping pattern to the surface course.

T.0.M.smay be used as temporary striping.

Page 1of 1
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11285.00

Pavement
New n —l " 24 y New

S e Aggregate 1~ Foam 1" Foam Aggregate -
10:1 > ~_ Subbase —* : N - v Subbase "TBT;
Subbase | s Za ] :

oY, Subbase
Transition One 1" thickness L n¥;}§\__,4!,9¢.\{ J One 1" thickness Transition
Existing of extruded pLAITIAL T of extruded Exist
Base polystyrene foam s polystyrene foam Béég ing
Material (Item 653.20) Two 1" thickness (Item 653.20) Material

polystyrene foam
(Item 653.20)
8.0’ 4.0 to 8.0’ 8.0
as directed by engineer

Station 42489 & 72+64

Not to Scale

Station 67408

szl Backfill with
existing material

— ]

1" Foan— N g i

Two 1* thickness
polystyrene foam

(Item 653.20)
Not to Scale



Cornville
STP-1128(500)X
Route 150 Level 2

STATIONING
545/S 4+12
4+18 NET & T 545/107 1/2
5+68 CMP 545-1/2 /108
9+03 CMP 546/109
10+72 CMP 546-1/2 /109-1/2
15+39 548/111
18+36 549/112
550/S/113S 21+14
21+30 550/113
551/S/114S 23+40
23+62 551/114
552/S/115S 25+82
25+89 552/1/115
553/S/116S 28+20
28+26 553/116
33+33 555/118
556/15>/1/164 34+60
36+44 NET & T 1/165
39+09 166
41+59 167
46+21 169
50+33 NET & T 1/175
53+25 NET & T 176
57+07 NET & T 178
61+25 NET & T 184/79
63+96 NET & T 1/18S/78
66+88 NET & T 186/77
72+74 NET & T 188/75
75+55 NET & T 1/189/74
CMP 73/196 77+38
CMP 71/198 82+13
CMP 69/1/200 87+10
CMP 67/202 92+06
CMP 65/204 96+91
CMP 63/206 101+81
CMP 61/208 106+80
CMP 60/209 109+27
CMP 58/211 113+11
CMP 56/213 117+95
CMP 55/214 120+47
CMP 53/216 125+42
CMP 51/1/218 130+25

Page 1 of 1



CORNVILLE
STP-1128(500)X
Route 150, Levd 2

END PROJECT
130+23

39+24

- 33+75

WOOD ROAD REVERE SCHOOL ROAD

33+36

16+26

8+76

3+95

3+73
BEGIN PROJ

Page 1 of 1



LEFT STATION RIGHT
-4.00 -2.00 3+73 -2.00 -4.00
-4.00 -2.44 4+00 -0.76 -4.00
-4.00 -2.88 4+25 0.48 -4.00
-4.00 -3.32 4+50 1.72 -3.00
-4.00 -3.76 4+75 2.96 -3.00
-4.20 -4.20 5+00 4.20 -2.00
TO
-4.20 -4.20 8+75 4.20 -2.00
-4.16 -4.16 9+00 4.16 -2.00
-4.12 -4.12 9+25 4.12 -2.00
-4.08 -4.08 9+50 4.08 -2.00
-4.04 -4.04 9+75 4.04 -2.00
-4.00 -4.00 10+00 4.00 -2.00
TO
-4.00 -4.00 12+00 4.00 -2.00
-4.00 -3.67 12+25 3.67 -2.00
-4.00 -3.33 12+50 3.33 -2.00
-4.00 -3.00 12+75 3.00 -3.00
-4.00 -2.67 13+00 2.67 -3.00
-4.00 -2.33 13+25 2.33 -3.00
-4.00 -2.00 13+50 2.00 -3.00
TO
-4.00 -2.00 15+00 2.00 -3.00
-4.00 -2.00 15+25 1.43 -4.00
-4.00 -2.00 15+50 0.86 -4.00
-4.00 -2.00 15+75 0.29 -4.00
-4.00 -2.00 16+00 -0.29 -4.00
-4.00 -2.00 16+25 -0.86 -4.00
-4.00 -2.00 16+50 -1.43 -4.00
-4.00 -2.00 16+75 -2.00 -4.00
TO
-4.00 -2.00 17+00 -2.00 -4.00
-4.00 -1.48 17+25 -2.08 -4.00
-4.00 -0.96 17+50 -2.16 -4.00
-4.00 -0.43 17+75 -2.23 -4.00
-4.00 0.09 18+00 -2.31 -4.00
-4.00 0.61 18+25 -2.39 -4.00
-3.00 1.13 18+50 -2.47 -4.00
-3.00 1.66 18+75 -2.54 -4.00
-3.00 2.18 19+00 -2.62 -4.00
-3.00 2.70 19+25 -2.70 -4.00
TO
-3.00 2.70 20+25 -2.70 -4.00
-3.00 3.10 20+50 -3.10 -4.00
-2.00 3.50 20+75 -3.50 -4.00
-2.00 3.90 21+00 -3.90 -4.00
-2.00 4.30 21+25 -4.30 -4.30
-2.00 4.70 21+50 -4.70 -4.70
TO
-2.00 4.70 28+75 -4.70 -4.70
-2.00 3.96 29+00 -4.40 -4.40

1of2

STP-1128(500)X
Cornville Rte 150



-3.00 3.21 29+25 -4.10 -4.10
-3.00 2.47 29+50 -3.80 -4.00
-3.00 1.72 29+75 -3.50 -4.00
-4.00 0.98 30+00 -3.20 -4.00
-4.00 0.23 30+25 -2.90 -4.00
-4.00 -0.51 30+50 -2.60 -4.00
-4.00 -1.26 30+75 -2.30 -4.00
-4.00 -2.00 31+00 -2.00 -4.00
TO
-4.00 -2.00 130+23 -2.00 -4.00

Superelevations were computer generated.
Superelevations will be rounded to the nearest half percent.

20f2
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Construction Notes

tem 202.203 Pavement Butt Joints

STATION

3+73 ML
130+23 ML

33+57 Rt. Revere School Road

32+98 Lt. Wood Road
33+65 Lt. Wood Road

6 Paved Drives

Item 211.21 Inslope Rehabilitation

LEFT

14+30 - 14+89
16+46 - 22+23
24+92 - 25+20
25+51 - 26+79
27+04 - 27+38
33+11 - 33+41
45+10 - 54+85
58+85 - 62+73
67+20- 73+13
73+41 - 74+50
74+80 - 77+29
77+53 - 83+93
84+19 - 101+73
102+98 - 107+73
107+97 - 116+43
118+90 - 121+64
121+84 - 123+58
124+36 - 126+43
127+00 - 129+51
129+73 - 130+23

LENGTH

59
577
28
128
34
30
975
388
593
109
249
640
1754
475
846
274
174
207
251
50

RIGHT

22+05 - 22+21
25+97 - 32+18
33+13 -43+15
43+75 - 55+11
71+73 - 71+92

114+23 - 118+40
126+39 - 126+84

Page 1 of 6

Cornville
STP-1128(500)X
Route 150 L evel 2

LENGTH

16
621
1002
1136
19
417
45



Construction Notes

Item 211.30 Ditch Excavation

LEFT
3+73 - 4+15
4+36 - 5+54
5+77 - 10+56

14+89 - 16+46
22+23 - 24+92
27+38 - 32+83
33+79 - 42+89
43+19 - 45+10
54+85 - 58+85
62+73 - 67+20

67+08 Lt. Ditch Outlet
72+64 Lt. Ditch Outlet
76+22 Lt. Ditch Outlet

101+73 - 102+98
116+43 - 117+15
117+37 - 118+90
123+96 - 124+36
126+43 - 127+00

LENGTH

42
118
479
157
269
545
910
191
400
447
222
220
210
125

72
153

40

S7

RIGHT
3+73 - 5+25
5+53 -10+45

10+50 - 20+41
20+70 - 22+05
22+21 - 25+97
32+18 - 33+13
43+15 - 43+75
55+11 - 59+08
60+50 - 68+61
68+92 - 71+73
71+92 - 88+70
89+11 - 102+87
103+27 - 108+12
108+38 - 112+48
112+68 - 114+23
118+40 - 119+43
119+68 - 121+93
122+33 - 126+39
126+84 - 128+40
128+53 - 130+23

Cornville
STP-1128(500)X
Route 150 L evel 2

LENGTH
152
492
991
135
376

95
60
397
811
281
1678
1376
485
410
155
103
225
406
156
170

The removal of stumps in these areas will be incidental to item 211.30

Item 304.10 Aqggr egate Subbase Cour se-Gravel

STATION - STATION

4+45 - 33+79
33+79 - 60+50
60+50 - 61+80
61+80 - 129+81

DESCRIPTION

Page 2 of 6
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Cornville
STP-1128(500)X
Route 150 L evel 2
Construction Notes

Item 310.23 3" Plant Mixed Recycled Asphalt Pavement

STATION - STATION AREA

3+73-129+81 Full Width 42030 yd?
Existing pavement depths

Station Offset (ft) Pavement Depth (in)

11+73 9.0 Rt. 4.8

15+73 8.3 Rt. 6.0

23+73 9.2 Rt. 7.2

29+73 8.7 Rt. 2.4

37+73 8.7 Rt. 4.8

44+73 8.7 Rt. 3.6

49+49 6.8 Rt. 3.6

53+73 8.2 Rt. 4.8

59+73 9.0 Rt. 4.8

75+73 8.2 Rt. 6.0

83+73 9.3 Rt. 4.8

89+73 8.9 Rt. 4.8

95+73 9.0 Rt. 6.0

101+73 8.7' Rt. 6.0

111+73 8.3' Rt. 4.8

125+73 8.8' Rt. 6.0

[tem 403.210 HMA 9.5 mm Surface

STATION - STATION
3+73-130+23 Mainline and Shoulders

NOTE:

Shoulder pavement shall taper from 1-1/4” depth at edge of travel laneto 1”
depth at edge of shoulder.

tem 403.213 HMA 12.5mm Base

STATION - STATION

3+73-129+81 Mainline and shoulders

NOTE:
Shoulder pavement shall taper from 1-1/2” depth at edge of travel lane to 1-1/4”
depth at edge of shoulder.

Page 3 of 6



Cornville
STP-1128(500)X
Route 150 Level 2
Construction Notes
ltem 411.10 Untreated Aggregate Surface Course, Truck M easure

This item to be used to back up paved lips, entrances and turnouts as directed by
MDOT personnel. Depths over 4” will be backed up with Item 304.103

Item 603.16 15" Culvert Pipe Option |

STATION LENGTH NOTES
58+40 Rt. 40 Replace Existing

117+26 Lt. 36’ New

128+46 Rt. 36’ New

Item 603.17 18" Culvert Pipe Option |

STATION LENGTH NOTES
35+30 Lt. 36’ New
42+58 Lt. 36 New
116+42 Rt. 36’ Replace Existing

Item 603.179 18" Culvert Pipe Option |11

STATION LENGTH NOTES

23462 56’ Replace Existing

42+89* 56’ Replace Existing/See typical
67+08* 56’ Replace Existing/See typical
72+64* 56’ Replace Existing/See typical
103+68 60’ Replace Existing

106+90 60’ Replace Existing

113+11 60’ Replace Existing

* Seetypical All work associated with this culvert pipe including but not limited to
extra excavation, extra aggr egate sub-base cour se gravel and Styrofoam insulation
shall be considered incidental to the 603 items.

*Pipes are part of University of Maine/MDOT research project - see General Notes
for details

Page 4 of 6



Cornville
STP-1128(500)X
Route 150 Level 2
Construction Notes
[tem 603.199 24" Culvert Pipe Option |11

STATION LENGTH NOTES
76+22 60’ Replace Existing

Item 603.219 36" Culvert Pipe Option |11

STATION LENGTH NOTES
56+11(twin pipes) 80" each Stream realignment

These pipes are to be installed on a skew to replace pipes at station57+23. This is
instream work.

Item 609.31 Curb Type 3

LEFT LENGTH (ft)
10+86-11+86 100
12+17-13+07 90

Item 610.08 Plain Rip Rap

This Item to be used as directed by the MDOT personnel.

Item 610.18 Stone Ditch Protection

LEFT RIGHT
STATION - STATION STATION - STATION
5+23 —5+54 5+53 —10+45
5+77 -7+23 10+50 — 14+73

Item 613.319 Erosion Control Blanket

Thisitem to be used in al ditches. Some ditches may require a double width.
MDOT personnel may also require this item placed on some slopes, pipe ends and
driveway radii.

Page5 of 6



Cornville
STP-1128(500)X
Route 150 L evel 2
Construction Notes
ltem 619.1201 Mulch - Plan Quantity

This item to be used in all disturbed areas. Areas will be maintained on adaily
basis until an acceptable growth of grass is obtained.

Item 620.54 Stabilization Geotextile

This Item to be used under Gravel areas 33+85-60+50 Right and 33+79-60+50
Left as directed by the MDOT personnel.

Item 620.58 Erosion Control Geotextile

This Item to be used under Rip Rap and Stone Ditch Protection as directed by the
MDOT personnel.

Item 629.05 and 631's Rental Items

Rental Items to be used for misc. ditching and other miscellaneous tasks. Sceened
excavation shall be used to build a berm and fix lawn area on the left just prior to the
beginning of the project as directed by the Resident.

Page 6 of 6



1)

2)

3)

4)

5)

6)

7)

8)

9

10)

STP-1128(500)X
GENERAL NOTES Cornville Route 150

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances, as directed by the Resident.

The Contractor shall place suitable existing material or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 1 %4 inch drop-off and flatten
all non guardrail inslopes to a minimum slope of 3:1. Payment will be incidental to the
contract and/or appropriate inslope and ditch items.

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the MDOT personnel. All work necessary to dispose of waste material
(including grading, seeding, and mulching) will be considered incidental to the contract
items.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the MDOT personnel. All work, equipment and
materials required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

When super elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way.

The following shall be incidental to the 603 item(s):

Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions

All pipe excavation including any cutting and removal of pavement

All ditching at pipe ends

Furnishing, placing, grading, and compacting of any new gravel and/or fill material
including Granular Borrow used under pipes and for temporary detours to maintain
traffic during pipe installation (excavation is also incidental)

Granular Borrow under the pipe shall meet the requirements for Underwater Backfill.

All work necessary to connect to existing pipes

Flow lines may be changed by 18 inches

Any necessary clearing of brush, small trees, and headwalls at culvert ends

No existing drainage shall be abandoned, removed or plugged without prior approval of
the MDOT personnel.

Where existing excavation in drainage trenches is deemed unusable, a suitable similar or

impervious material, acceptable to the Resident, will be obtained for use as backfill in
drainage trenches to subgrade. Payment will be incidental to 603 items.

Page 1 of 3



11)

12)

13)

14)

15)

16)

17)

18)

19)

20)

21)

22)

23)

STP-1128(500)X
GENERAL NOTES Cornville Route 150

Existing culverts and catch basins will be cleaned as directed by the MDOT personnel
under the appropriate Pay Items.

As directed by the MDOT personnel, all existing Underdrain Outlets shall be located,
cleaned out, and ditched as required or replaced as necessary. Payment will be made
under appropriate hourly contract items.

All connections for Underdrain to roadway culverts will be incidental to U.D. pipe items.

Backing up bituminous curb is incidental to the curb items. In areas where new
bituminous curb is designated to replace existing, the removal of the old bituminous curb
shall be incidental to the new curb.

Trim all tree branches to 20 ft above pavement. Payment shall be made under the
appropriate labor and equipment rental items.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.

MDOT will final stripe the project.
Tacking of joints shall be in accordance with 2002 specifications.
All ditches that are excavated/re-graded must receive erosion control immediately.

Project stationing will be laid out first time only by MDOT personnel on existing
pavement and will then be maintained by the Contractor immediately after loss of said
stationing due to paving, milling, or reclaiming operations.

Dust control will not be paid for directly, but will be considered incidental to the Erosion
Control Plan (SEWPCP) and Traffic Control Plan.

All pavement milling areas will have all pavement removed with minimal contamination.
Any remaining material not broken up will require reclaiming or some other means of
removal. Shoulder material shall be graded smooth (to be graded to match existing
gravel grade) to drain prior to shutdown on the day the millings are removed. This
grading will be considered incidental to the contract. The removal of and disposing of
this material shall be considered incidental to Items 211.21, 211.30 and this contract.

The existing gravel structure will be graded to proposed x-slopes and compacted
immediately following removal of pavement and shall be considered incidental to item
310.23. See Special Provision 310. A minimum of 4 ASC gravel will be placed, graded
and compacted to the proper cross slope and will be paid under Item 304.10.

Page 2 of 3



24)

25)

26)

27)

28)

29)

STP-1128(500)X
GENERAL NOTES Cornville Route 150

All roadway drainage installation trenches will require a minimum of 3 inches of 12.5mm
base pavement on the same day or as directed by the Resident. Payment will be
incidental to the contract as per Standard Specification 105.4.1.

The contractor shall back up the 3” drop off from the edge of shoulder the same day as
the PM RAP is placed. This work shall be considered incidental to the contract.

The contractor is responsible for the careful side staking of existing centerline as per
standard specification105.6.2. Side stakes shall be placed safely outside of the
construction limits and the existing centerline grades for the existing gravel (after re-
grading and compacting) shall be transferred to these stakes and the appropriate
additional gravel added. All layout, stakes, and grades will be checked and must be
acceptable to the Resident.

The contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable. No separate payment will be made for this work; it shall be
considered incidental to the contract.

Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a Special
Waste. Fifty cubic yards or less of Dredge Material Beneficially Used in the area
adjacent to and draining into the dredged water body is exempt from Beneficial Use
Permits. The Contractor shall ensure that Dredge Material is placed into the fill areas
specified by MDOT. No more than the fifty cubic yards (38 cubic meters) of Dredge
Material may be excavated without authorization from the Resident. Any Dredge
Material not Beneficial Used (excess Dredge Material) shall be dispose of at a landfill
licensed by the Maine Department of Environmental Protection to accept Special Waste.
The Contractor shall be responsible for making all necessary arrangements for
dewatering and proper disposal of the Dredge Material, including any additional
laboratory testing, in accordance with the landfill’s license. The Contractor shall provide
documentation to the Resident that any such Dredge Material was disposed of as
specified.

This project has been selected for a shallow cross pipe research project conducted by the
University of Maine and MDOT. This will require cooperation and coordination between
Contractor, State, and University personnel. The test requires installation of rigid
Styrofoam insulation on 2 of 3 shallow cross pipes at Station 42+89, 67+08 or 23+62 and
72+64. Rigid Styrofoam insulation (1 thick boards) is to be placed 24 sq. ft per lineal
foot of culvert. The cost for supplying and installing insulation, including any
modifications, will be considered incidental to placement of pipes. MDOT will supply a
drill rig and install 4” PVC sleeves prior to pipe installation in the trench area and these
must be protected and preserved. University of Maine personnel will install test meters
after pipe installation in the sleeves and then the sleeves will have to be pulled.
University personnel will also monitor the test areas. A discussion of this research
project and all requirements will be included as part of the Pre-Construction Meeting.

Page 3 of 3
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START

NET & T 25

NET & T 285/20/24

NET & T 18/22

NET & T 14S/17.1

END PROJECT

Dexter
STP-1134(000)X
Route 7

PROJECT STATIONING

STATION
1+00
1+81
4+99
8+22

11+44
13+60
14495
16+46
17+49
19+36
22+61
25+46
26+97
29+11
29+79
31+84
35+25
40+07
49+66
55+30
57+43
64+21

66+70

Page 1 of 1

Dexter Town Line Sign

NET & T 501

25/29

24/28

23/27

22

21D

50/20D

NET & T 17/21

16

NET & T 14/17

NET & T 13/16

VZ 11

8

NET & T 4/4

NET & T 2

NET & T 50/1/1

CMP 44/39



Dexter
STP-1134(000)X
Route 7

End Project
STA 66+70

STA 64+01

Mechanic Street
Spring Street

STA 62+99

STA 58+14

Spooner Street

STA 57+53

STA 33+70

STA 30+78

L

STA 4+29

STA 1+47

Line Road Airport Road

BEGIN PROJ 1+00
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Dexter
STP-1134(000) X
Route 7

CONSTRUCTION NOTES

| TEM 403.209 HMA HAND PLACED

This item to be used to resurface drives.

| TEM 403.210 9.5MM HMA SURFACE

Thisitem shall be placed at %4’ at all pavement surfaces. See also
Specia Provision 403 on %" overlays.

| TEM 403.212 4.75MM HMA SHIM

This item shall be used at variable depths prior to placing surface HMA.

| TEM 409.15 TACK APPLIED

Tack will be applied prior to placing shim and surface. Both applications
will be paid for.

Pagelof 1



10.

12.

Dexter
STP-1134(000)X
Route 7
GENERAL NOTES

All joints between exiging and proposed hot bituminous pavement shdl be butted.
Payment shal be made under Item 202.203 Pavement Buitt Joint.

Construct Butt Joints at al paved drives and entrances.
Any damage to the dopes caused by the Contractor's equipment, personnel, or operation
shdl be repared to the satidfaction of the Resdent. All work, equipment and materids

required to make repairs shal be at the Contractor’ s expense.

Any necessary cleaning of exising pavement prior to paving shal be incidentd to the rdated
paving items.

All exigting paved shoulders and widenings to be resurfaced as directed by the Resident.
Shoulder shim shal taper to 0 in at face of existing curb and guardrail.
Stations referenced are approximate.

Grind trangtion tapers a Caich Basins under Item No. 202.203, Pavement Buitt Joints, as
directed by the Resident.

All work shdl be done in accordance with the Maine Department Transportations Best
Management Practices for Erosion Control & Sediment Control, January, 2000.

The State will fina gtripe the project. The Contractor is respongble for transferring the existing
striping pattern to the surface course.

T.0O.M.smay be used as temporary striping.

Page 1of 1



General Deci sion Nunmber ME0O30009 06/ 13/ 2003 ME9
Super seded General Decision No. ME020009

State: Maine

Construction Type:

H GHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK

HI GHWAY CONSTRUCTI ON PRQJECTS excl udi ng nmj or
exanpl e: bascul e, suspension and spandre

Page 1 of 3

bridging (for
arch bridges;
bri dging waters presently navigating or to be navigatable;
those invol ving marine construction in any degree);

t hose
and

tunnel s,

buil ding structures in rest area projects and railroad

constructi on.

Mbdi fi cati on Nunber Publication Date

0 06/ 13/ 2003
COUNTY(i es):
AROOSTOOK KNOX SAGADAHCC
FRANKLI N LI NCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK
ENG 0004V 04/ 01/ 2003
Rat es
POVZER EQUI PMENT OPERATORS
Pavers 16. 51
Rol |l ers 16. 51
SUME4024A 10/ 24/ 2000
Rat es
CARPENTERS 11. 60
| RONVWORKERS
Structur al 12. 03
LABORERS
Drillers 10. 00
Fl aggers 6. 00
Guardrail Installers 7.92
Landscape 7.87
Line Stripper 8. 69
Pi pel ayers 9.21
Raker s 9.00
Sign Erectors 10. 00
Unskil | ed 8. 66
Wheel man 8.50
POVER EQUI PMENT OPERATORS
Backhoes 11. 87
Bul | dozers 12. 33

http://davisbacon.ntis.gov/search/current/me9.dvb

Fringes

Fri nges
1.51

1.58

2.50

.16
.23
.31
.51

=N

1.38
.43

2.05
2.88

5/24/2004
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Cr anes 14. 06 1.75
Excavat ors 12. 38 2.48
Graders 13. 06 3.73
Loaders 11.41 2.87
Mechani cs 13. 18 2.57
TRUCK DRI VERS

Dunp 9.35 3.10
Tri axle 8.70 1.18
Two axl e 8.56 2.19

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determni nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determ nation natter
* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Constructi on Wage Determ nations. Wite to:

Branch of Construction Wage Deterni nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator

http://davisbacon.ntis.gov/search/current/me9.dvb 5/24/2004



(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U. S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the

interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

http://davisbacon.ntis.gov/search/current/me9.dvb
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STP-1121(400)X

—— £END SECTION 2 - STA 7050
BEGIN SECTION 5 - STA 7050

— END SECTION 5 - STA /45+32

BEGIN SECTION 4 - STA Z2/+50 —
END SECTION 4 - STA 6225

N T arkman

T

BEGIN SECTION /- STA /05
END SECTION /- STA 4945

BEGIN SECTION 2 - STA 4945

LOCATION MAF

z 0 2 4

e —

Scale in Miles




Project No. STP-1121(400)X
& PIN 12261.00

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Towns of Athens and Cambridge has been established by the Maine Department
of Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The sections of highway under construction in Somerset County, project STP-1121(400)X & PIN 12261.00 are
located on Route 150. Section one beginsin Athens, 0.77 of a mile southwesterly of Rte 43/151 and extends
northeasterly 0.73 of amile. Section two extends northeasterly from that point 0.40 of a mile. Section three extends
northeasterly 1.42 miles from the end of section two. Section four begins in Cambridge 0.2 of a mile southerly of Rte
152 and extends northerly 0.66 of a mile. STP-1121(400)X being a C.H.1.P. project of section one and three; PIN
12261.00 being a Maintenance Surface Treatment of sections two and four.

The State Department of Transportation or the State's Engineer may issue permits for stated periods of time for
moving congtruction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over all State maintained sections described in the “Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any time is reserved by the State Department of Transportation and the
issuance of such permits shall be subject to any Specia Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officersfor the Town of Athens and Cambridge agreed that a permit will be issued to the Contractor
for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the
town ways as described in the “Construction Area” and that single move permits will be issued for moving Contractor’s
construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to sources of
congtruction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher lega
limit is specifically agreed upon in writing by the Municipa Officers concerned.
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Project No. STP-1128(500)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Town of Cornville has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under congtruction in Somerset County, project STP-1128(500)X islocated on
Route 150, beginning 0.56 miles southerly of Revere School Road and extending northerly 2.4 miles.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “ Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any time is reserved by the State Department of Transportation and the
issuance of such permits shall be subject to any Special Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officers for the Town of Cornville agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town
ways as described in the “ Construction Ared’ and that single move permits will be issued for moving Contractor’s
construction equipment used on the project which exceeds the lega limits (shovels, bulldozers, etc.) to sources of
construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher lega
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Project No. STP-A134(000)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Town of Dexter has been established by the Maine Department of Transportation
in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Penobscot County, project STP-A134(000)X is located on Route
7, beginning at the Corinna/Dexter town line and extending northerly 1.25 miles.

The State Department of Transportation or the State' s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “Construction Ared’” above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any time is reserved by the State Department of Transportation and the
issuance of such permits shall be subject to any Special Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officers for the Town of Dexter agreed that a permit will be issued to the Contractor for the purpose
of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as
described in the “Construction Area’ and that single move permits will be issued for moving Contractor’s construction
equipment used on the project which exceeds the legd limits (shovels, bulldozers, etc.) to sources of construction
material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying lega loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.



February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter sating the amount...... DBE gods.” with “DBE God Attainment
Veification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Locetion and Time)

102.7.1 Location and Time Add the following sentence “ As aminimum, the Bidder will submit
a Bid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vdidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering Change the first paragraph to read asfollows:

“ After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demondrate to the Department’ s satisfaction that the Bidder
is responsible and qudified to perform the Work.”

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

Déelete the entire Section 104.5.9 and replace with the following:

104.5.9 Landscape Subcontractors  The Contractor shdl retan only Landscape
Subcontractors that are certified by the Department’ s Environmenta Office Landscape Unit.
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SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

Déeete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertica and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessry. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide
one set of two points at each end of the Project. For Projectsin excess of 5,000 feet in length,
the Department will provide one set of two points a each end of the Project, plus one
additiona set of two points for each mile of Project length. For non-full congtruction Projects
and other Projects where survey control is not necessary, the Department will not set any
control points and, therefore, will not provide description and coordinates of any control
points. Upon request of the Contractor, the Department will provide the Department’ s survey
data management software and Survey Manua to the Contractor, or its survey Subcontractor,
for the exclusive use on the Department’ s Projects.

105.6.2 Contractor Provided Services Utilizing the survey informationand points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shdl provide al additiona survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing al points provided by the Department,
edtablishing additiond control points, running axis lines, providing layout and maintenance of dl
other lines, grades, or points, and survey quaity control to ensure conformance with the
Contract. The Contractor is aso respongble for providing congruction centerline, or close
reference points, for al Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work isto connect with existing Structures, the Contractor shdl verify dl
dimensons before proceeding with the Work. The Contractor shal employ or retain
competent engineering and/or surveying personne to fulfill these responghilities.

The Contractor must notify the Department of any errors or inconsstencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quadlity Control The Contractor is respongble for dl construction survey
quaity control. Congtruction survey qudity control is generdly defined as, fird, performing
initid field survey layout of the Work and, second, performing an independent check of the
initid layout using independent survey data to assure the accuracy of the initia layout; additiona
iterations of checks may be required if significant discrepancies are discovered in this process.
Condruction survey layout quality control also requires written documentation of the layout
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process such that the process can be followed and repesated, if necessary, by an independent
urvey crew.

105.6.3 Survey Quality Assurance It is the Department’ s prerogative to perform congtruction
survey qudity assurance.  Condruction survey quality assurance may, or may not, be
performed by the Department. Construction survey quaity assuranceis generaly defined as an
independent check of the condruction survey qudity control. The congtruction survey quality
assurance process may involve physicaly checking the Contractor’s construction survey layout
using independent survey data, or may smply involve reviewing the congruction survey qudity
control written documentation. If the Department elects to physically check the Contractor’s
survey layout, the Contractor’s designated surveyor may be required to be present. The
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if
the Contractor’s designated surveyor’s presence is required. Any errors discovered through
the quality assurance process shdl be corrected by the Contractor, at no additiona cost to the

Department.

105.6.4 Boundary Markers The Contractor shdl preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area hat must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from al daimsto reestablish the former location
of dl such monuments or points including dams arisng from 14 MRSA § 754-A. For a
related provision, see Section 104.3.11 - Responsibility for Property of Others.

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structura Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Qudity
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot's
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”
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SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords“...Delivered on or near the Work site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantid changes to Mgor Items when the
change affects the Critica Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “ subsections (A) -
(E)”

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be
edablished by mutud Agreement for compenssble items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work relaing to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices

1. Labor expensesfor non-sdaried Workers and sdaried foremen.

2. Codgsfor Materids.

3. A makup on the totds of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs.

5. Cogsfor extended job-ste overhead.
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6. Time
7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; * Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assst the
Department in the establishment of such rentd rate, including al records that are
rdevant to the Actud Cods induding rentd Receipts, acquidtion cogts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for adminigrative costs.”

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that

utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shal provide a Signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Fina Acceptance.

The bond shdl be in the full amount for dl Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any sgnificant variations from the
Department’ s forms as solely determined by the Department.
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The Contractor shdl pay dl premiums and take dl other actions necessary to keep sad
bond in effect for the duration of the Landscape Establishment Period described in Specid
Provision 621.0036 - Establishment Period. If the Surety becomes financidly insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shdl file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or gpproved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federd Department of the
Treasury liging for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federa Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by dl terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’ s self-
help remedy provided in Section 112.1 - Default to the same extent as if dl terms of the
Contract are contained in the bond(s).

Regarding clams rdated to any obligations covered by the bond, the Surety shdl provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of al bases upon which it is denying or contesting payment. Falure of the Surety to
provide such notice within the 60-day period congtitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the clam is vdid and
undisputed.

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...cetified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”
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“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill be included in the previous
lot if less than one-hdf the Sze of anormd laot. If greater than one-hdf the normd lot Sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Reection by Resdent Change the first sentence to
read: “For an individud sublot with test reaults failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Reection by Resdent Change the first sentence to
read: “For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
goplicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tensoning Replace the firs paragreph; “A find tenson...” with
“Overdressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shal be in accordance with PClI standards and shdl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”
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SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09"

SPECIAL PROVISION SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “ meta pipe’.

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shal gpply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace 100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement  Section (C)
Title: Replace “Non-woven™ in title with “ Erason Control”.
First Paragraph: Replace first word “ Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shall be repaired immediatdy.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “ Erason Control”
Pay Item 620.59: Replace “Nor+woven” with “Eroson Control”

SPECIAL PROVISION SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Find Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Fina Acceptance date’ to ““end
of the period of establishment” and change “date of Find Acceptance” to “end of the period of
edtablishment”.

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cadt-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from norma or
the foundation is spaling within the first two years, the Contractor shal replace the foundation
at no extracost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Bass of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Eroson and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
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payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessed in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Fidd Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functiona desktop copier...” to “....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.3.5 Inddlation of Traffic Control Devices In the first paragraph, first sentence; change
“Sgns shal be erected...” to “Portable Sgns shall be erected...” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected
<o that thesign face...”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any delay in the work due to any suspension
under thisitem.”
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SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Aggregate for Base and Subbase Deete the firg paragrgph: “The materid shdl
have...” and replace with “The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determingtion
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [Y2
in] seve and isretained on the 2.00 mm [No. 10] sieve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclamed asphdt pavement
used, shdl have aMicro-Devd vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation value will be the result of
testing a sngle composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] deve and is retained on the 2.00mm [No 10] Seve, minus any reclamed asphalt
pavement used.”

703.22 Underdrain Backfill Materid Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensons and to the
following specification requirements for the designated materias.
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Gray iron cadings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structurd stedl shal conform D the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shadl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metd Units The units shdl conform to plan dimensons and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conformto ASTM C478M [ASTM CA478], Section 13 for ether of the following materid:

(8 Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(a) Power operated flashing lights shdl consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two dircuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operaions a the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogtion.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shild thelens.
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Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter a the point of contact with
the lens of gpproximately 200 mm [8in).

The lens shdl congst of around one-piece convex amber materid which, when mounted,
shdl have a visble diameter of gpproximatey 200 mm [8 in]. They shdl didribute light
and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. The light distribution of the lens shdl not be uniform, but shal conss of asmal
high intengty portion with narrow digtribution for long distance throw and a larger low
intengty portion with wide distribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shdl be sdf- illuminated by an dectric lamp behind the
lens These lights shdl aso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of
oncoming traffic. The batteries must be entirdly enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimengon shdl be 5 degrees
eech sde of the horizontd axis. The effective intendgty shdl not have an initid \dlue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal gppear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertica axis and 5 degrees each sde of the horizonta axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [Y2in] minimum
width around the periphery. The lens shdl be yelow in color and have a minimum relative
luminous transmittance of 0.440 with a luminance of 2854° Kevin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmisson requirements of this pecification. The case containing the batteries and
circuitry shal be congtructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick sted [No. 18 U.S. Standard Gage Stedl]. The housing and
the lens frame, if of meta shdl be properly cleaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of enamd which, when dry shdl

completely obscure the metal. The ename coating shdl be of such quaity that when the
coated case is struck alight blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shal be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation. Photodectric controls, if
provided, shdl keep the light operating whenever the ambient light fdls below 215 Ix [20
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foot candleg. Each light shdl be plainly marked as to the manufecturer's name and
modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples sl be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, TypeK] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metallic Pipe Metdlic pipe shdl be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip galvanized. Pipe deeve splices shdl be welded
splices with full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl condgst of a minerd filled
thixotropic, flexible epoxy resn having apot life of approximaiedy one hour & 10°C
[50°F]. The grout shal be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shdl be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be Szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.
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May 19, 2004
Supersedes April 26, 2004

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the sructurd integrity and be of
smooth splitting character.  Naturd color variations characterigtic of the deposit will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an gpproximately true plane having no
projections or depressons over 13 mm [%2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposed front face shal be pitched so thet the arris line is uniform throughout the length of
theingdled dabs. The sdes shall be square to the exposed face unless the dabs are to be set
on aradius or other specid condition which requires that the joints be cut to fit, but in any case
shdl be so finished that when the stones are placed side by sde no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows

“Paper fiber mulch may be used as abinder at the rate of 2.3 kg/unit [5 [b/unit].”
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Town: Athens— Cambridge, Rt. 150
Project: STP-1121(400)X, PIN 11214.00
Date: April 26, 2004

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-congruction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is hereby
cdled for.

GENERAL

These Specid Provisions outline the arrangements that have been made by the Department for utility work
to be undertaken in conjunction with this project. Thefollowing list identifies al known utilities having
facilities presently located within the limits of this project or intending to ingtal facilities during project
congtruction,

Overview:
Utility/Railroad Aerial Underground
Centrd Maine Power X
Somerset Teephone Company (TDS) X X

Temporary utility adjustments are not anticipated at thistime. If temporary relocation becomes necessary,
aufficient time will need to be dlowed prior to the congtruction for al required temporary relocation.

All utility crossngs over highwayswill provide not less then 18 feet vertica clearance over existing ground in
cut or over finished grade in fill, during congtruction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable wesather, working
conditions, and freedom from emergencies. The Contractor shal have no clam againg the Department if
they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the bas's of
asngle crew for each utility.

Indl casesthe Utilities shall be advised well in advance (generally three weeks) before work, dependent
upon other work to be done by the Contractor, in any particular area, is to be commenced by them.

AERIAL

Athens

Centrad Maine Power Company plans to relocate gpproximately10-20 poles as part of this project. The
exiding pole list and estimated times for setting and transferring is noted below.
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Special Provisions- Utili
Athens— Cambridge, Rt

ties
. 150

STP-1121(400)X, PIN 11214.00

April 26, 2004
Utility/Railroad Pole | Transfer wireor Ingall | Remove | Egimated Working
Set new wire Poles Days
Centrd Maine Power X X X 30
Somerset Telephone Co. X 20
Total: 50
Pole List:
Existing Existing L eft/ Proposed L eft/
Station Right Offset Station Right Offset Comments
Pole #
LT | RT LT RT
CMP443/18 25+61 X 28 OK
CMP445/17 27+28 X 17 TBD 21'min Crossing Rd. Option
CMP 446/16 29+10 X 24 OK
HMM Downtown Area
88+00 LargeFill Area Starts
CMP 21/10 88+72 X 20 OK Possibletaller pole
CMP23/11 90+48 X 22 OK Possibletaller pole
CMP 24/12 91+70 X 22 OK Possibletaller pole
CMP 25/13 93+00 X 22 OK Possibletaller pole
CMP 26/14 94+29 X 23 OK Possibletaller pole
CMP 27/15 95+74 X 25 OK Possibletaller pole
CMP 28/16 97+34 X 27 OK Possibletaller pole
CMP29/17 98+48 X 25 OK Possibletaller pole
CMP 30/18 99+ X 25 OK Possibletaller pole
CMP 34/19 101+14 X 26 OK Possibletaller pole
CMP 33/20 103+06 X 20 21'min Possibletaller pole
CMP 34/21 104+67 X 20 21'min Possibletaller pole
CMP 35522 105+88 X 26 OK
CMP 35/22 105+90 X 2r OK Close
CMP37/24 108+50 X 2 OK
CMP 38/25 110+14 X 2r OK Close
CMP 39/26 111+58 X 17 TBD 21'min Relocate
CMP40/27 113+14 X 16 TBD 21'min Relocate
CMP 36/23 114+46 X 16 TBD 21'min Relocate
CMP41/28 114+70 X 19 TBD 21'min Relocate
CMP 43/29 116+25 X 20 TBD 21'min Relocate
CMP 44/30 117+95 X 21 TBD 2I'min Close
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Special Provisions- Utilities
Athens— Cambridge, Rt. 150
STP-1121(400)X, PIN 11214.00

April 26, 2004
CMP45/31 119+36 X 21 TBD 21'min Close
CMP46/32 120+64 X 23 OK

*TBD = To be determined

Cambridge
There are no anticipated pole relocations on the Cambridge end of the project as the scope of work would

not require utilitiesto relocate. Any above ground utility locations seen as an immediate safely concern will
be require relocation to the proper offset.

SUBSURFACE

Somer set Telephone Company has buried cable in the shoulder the entire length of the project.
Contractor shall notify the telephone companies at least three (3) days prior to any guardrail relocation or
ditching operationsto dlow the utility to determine the cable locationsin that area. The contact for
Somer set Telephone Company isLarry Cole at 634-7300. After theinitid layout, it isthe
Contractor’ s respongbility to maintain the location markings. Any damage to the buried cable caused by
the Contractor during congtruction shdl be repaired by the utility at the contractor’ s expense.

UTILITY SIGNING

Any utility working within the congtruction limits of this project shal ensure that the traveling public is
adequatdly protected at dl times. All work areas shdl be sgned, lighted, and traffic flaggers employed as
determined by field conditions. All traffic controls shal be in accordance with the latest edition of the
Manud on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federd Highway
Adminigration.

DIG SAFE

The Contractor shdl be responsible for determining the presence of underground utility facilities prior to
commencing any excavation work and shal notify utilities of proposed excavation in accordance with
M.R.SA. Title 23 §83360-A, Mane "Dig Safe' System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsble for maintaining the buried utility location markings following the initid
locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY.
The following utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860
Somer set Telephone Company (TDS) Larry Cole 634-7300
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Town: Cornville, Rt. 150
Project: STP-1128(500)X, PIN 11285.00
Date: April 26, 2004

SPECIAL PROVISIONS
SECTION 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
not hereby called for.

GENERAL

These Special Provisions outline the arrangements which have been made by the Department for
coordination of work and for utility adjustments, as defined in Section 104 of the Standard
Specifications,

Overview:
Utility/Railroad Aerial Underground
Central Maine Power Company X
Verizon X X

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted by
the appropriate utility in cooperation with work being done by the Contractor.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

In all cases the Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced
by them.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. All above ground utility
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's Above
Ground Pole Policy following the completion of the paving operation. Any above ground utility
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Special Provisions - Utilities

Cornville, Rt. 150

STP-1128(500)X, PIN 11285.00

June 15, 2004

locations not meeting the Department's Above Ground Pole Policy will require relocation to the
proper offset.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
The following utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860
Verizon David Leavitt 990-5239
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Town: Dexter, Rt. 7
Project: STP-A134(000)X, PIN 11340.00
Date: April 26, 2004

SPECIAL PROVISIONS
SECTION 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
not hereby called for.

GENERAL

These Special Provisions outline the arrangements which have been made by the Department for
coordination of work and for utility adjustments, as defined in Section 104 of the Standard
Specifications,

Overview:
Utility/Railroad Aerial Underground
Central Maine Power Company X
Adelphia X
Verizon X
Dexter Utilities District X

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted by
the appropriate utility in cooperation with work being done by the Contractor.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

In all cases the Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced
by them.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. All above ground utility
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's Above
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Special Provisions - Utilities

Dexter, Rt. 7

STP-A134(000)X, PIN 11340.00

June 15, 2004

Ground Pole Policy following the completion of the paving operation. Any above ground utility
locations not meeting the Department's Above Ground Pole Policy will require relocation to the
proper offset.

SUBSURFACE

The City of Dexter has facilities within the limits of this project but no adjustments are anticipated.
Contractor shall notify City of Dexter at least three (3) days prior to any excavating operations to
allow the utility to determine the facility locations in that area. The contact for the City of Dexter is
Randy Webber 934-3075

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

The following utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860
Adelphia Steve Bossie 1-877-500-1055 (2421)
Verizon David Leavitt 990-5239
City of Dexter Randy Webber 934-3075
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Town:Athens/Cambridge
PIN # 11214.00
Date: 5/24/04

SPECIAL PROVISION
SECTION 105
Genera Scope of Work
(Environmental Requirements)

Ingtream Work shdl not be alowed between the dates of 10/2 and 7/14.
(Ingtream work is dlowed from 7/15 to 10/1.)

Stream Name(s) with Station #s: 100+70, 131+46
Specid Conditions: Instream work shal be conducted during low flows.
Culverts shdl be placed below stream bed devation.

Instream work congsts of any activity conducted below the normd high water mark.

During the instream work window regtriction, al activities are prohibited (including placement and
remova of cofferdams) below the norma high water mark and during high flow conditions, except for
the fallowing:

*  Work within a sedled and dewatered cofferdam. Maintenance pumping within a seded
cofferdam isdso alowed.

No congtruction activity, whether temporary or permanent, is dlowed that completely blocks ariver,
stream, or brook without providing downstream flow.

The contractor shdl abide by dl permits and conditions.



Town: Cornville
PIN # 11285.00
Date: 5/24/04

SPECIAL PROVISION
SECTION 105
Genera Scope of Work
(Environmental Requirements)

Ingtream Work shdl not be alowed between the dates of 10/2 and 7/14.
(Instream work is dlowed from 7/15 to 10/1.)

Stream Name(s) with Station #S. un-named tribs. To Wesserunsett, Sta. 56+11 & 103+68
Specid Conditions: Instream work shal be conducted during low flows.

Culverts shdl be placed below stream bed devation.

Two weeks notice shdl be given to the Resident, prior to any culvert replacements at Sta.
56+11.

Instream work condsts of any activity conducted below the normal high water mark.

During the instream work window redtriction, al activities are prohibited (including placement and
remova of cofferdams) below the norma high water mark and during high flow conditions, except for
the fallowing:

*  Work within a seded and dewatered cofferdam. Maintenance pumping within a seded
cofferdam isdso alowed.

No condtruction activity, whether temporary or permanent, is alowed that completely blocks ariver,
stream, or brook without providing downstream flow.

The contractor shdl abide by dl permits and conditions.



1)

2)

3)

4)

STP-1121(400)X
STP-1128(500)X
STP-A134(000) X
PIN: 12261.00
Special Provision
Section 105

General Scope of Work
(Limitations of Operations)

Unless otherwise authorized, this contract allowsfor only one paving
operation per day including placement of PMRAP (excluding hand work

paving).

The Plant Mix Recycled Asphalt Pavement (PM RAP) work will have the
following limitations.

A.

B.

o 0

m

The Contractor will be limited to having only one project with the
pavement removed at any time.

PM RAP must be placed within 28 calendar days of having pavement
removed.

PM RAP must be placed on one project before the pavement can be
removed on the other project.

Once PM RAP has been placed, HMA base pavement shall be placed
within 14 calendar days.

The Contractor will be charged $1,500 per day for every day that the
above requirements are not met.

All areas where pavement has been removed shall have surface
pavement placedin the same construction season unless otherwise
approved by the Project Manager.

. Failureto fulfill the above requirements will result in supplemental

liquidated damages in the amount of $1,500 per calendar day.

A 24 hour noticeisrequired for any changesin work schedule.

A 48 hour noticeisrequired prior to paving or milling operations.



April 6, 1999

SPECIAL PROVISION
SECTION 105
CONTROL OF WORK
(Cooperation Between Contractors)

It is hereby brought to the Contractor’ s attention that the Department has awarded and plans to
award contracts adjacent to the limits of this contract, which may be in progress smultaneoudly.

The Contractor shal cooperate with other Contractors at al times and provide project access
as necessary and as directed by the Resident.

lofl



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl



1

2)

3)

4)

STP-1121(400)X
ST P-1128(500)X
STP-A134(000) X
PIN: 12261.00

Special Provision
Section 107
Prosecution and Progress
(Contract Time)

The Contractor will be allowed to commence work at anytimeas long as
all applicable plans asrequired under this contract have been submitted
and approved.

The completion date for this project isAugust 13, 2005.

For every weekday not worked once oper ations commence, the contractor
will be charged supplemental liquidated damages per standard
specification 107.7.2 (excluding days lost to inclement weather).

All' work on Project STP-A134(000)X will be completed between the dates
of August 16, 2004 and September 30, 2004 due to Essential Habitat
restrictions.



STP-1121(400)X
Athens Route 150

SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in costs for the performance graded binder
component of recycled asphat pavement with bituminous additive. They will be determined as
follows

Performance Graded Asphdt Binder The quantity of asphalt cement will be determined by
taking the quantity of recycded asphat pavement with bituminous additive (38,000 yd?) and
multiplying by (0.0028 for item 310.23) times the difference in price in excess of 5 percent
between the base price and the period price of asphdt cement. Adjustments will be made
upward or downward, as prices increase or decrease.

Recycded Asphdt Pavement with Bituminous Additive The quantity of recycled asphdt
pavement with bituminous additive will be determined from field measurements and shown on
the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average N.E. Barge
Price, FOB, as listed in the Asphat Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor
current with the pay period ending date of the progress estimate.
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STP-1128(500)X
Cornville Route 150

SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in costs for the performance graded binder
component of recycled asphat pavement with bituminous additive. They will be determined as
follows

Performance Graded Asphdt Binder The quantity of asphalt cement will be determined by
taking the quantity of recycded asphat pavement with bituminous additive 42,030 yd?) and
multiplying by (0.0028 for item 310.23) times the difference in price in excess of 5 percent
between the base price and the period price of asphdt cement. Adjustments will be made
upward or downward, as prices increase or decrease.

Recycded Asphdt Pavement with Bituminous Additive The quantity of recycled asphdt
pavement with bituminous additive will be determined from field measurements and shown on
the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average N.E. Barge
Price, FOB, as listed in the Asphat Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor
current with the pay period ending date of the progress estimate.
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STP-1121(400)X Athens
STP-1128(500)X Cornville
Route 150
SPECIAL PROVISION
SECTION 310
PLANT MIX RECYCLED ASPHALT PAVEMENT
(PM RAP)

Mix Design

The PLANT MIX RECYCLED ASPHALT PAVEMENT on this project will be treated
with the following material proportions:

EMULSION 3.50 %
Water 3.0%-6.0%
Portland cement (Type | or 1) 1.50 %

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the roadway, by means of AASHTO T 180, Method D.

A contract modification will be executed if percentages change from the requirements
above for added asphalt, Portland cement or lime changes by more than 0.10%. Positive
and negative price adjustments will be made. The price adjustment will be based upon
receipted bills for materials delivered the project site. If a price adjustment is warranted,
the contractor will supply the Department with all receipted bills for PG asphalt binder,
Portland cement or lime for the entire project. Adjustments in water content exceeding
the initial targets shall not be paid for directly, but shall be incidental.
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February 11, 2004
Supersedes December 10, 2003

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description This work shal condst of the removad of dl bituminous pavement from the existing roadway,
hauling the bituminous pavement to an approved location, and processing as per Section 310.020. The gravel base
of the existing roadway shdl be regraded and compacted to the tolerances shown on the typicds, or as directed by
the Resdent prior to placing new gravel or PM RAP.

All plant mixed recycled asphdt pavement shdl be placed in one or more courses on an approved base and in
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses
indicated on the plans, or as established by the Resident. Excess recycled materid not used in the PMRARP process
will become the property and responsibility of the contractor.

MATERIALS

310.020 Composition of Mixture The mixture shall be composed as directed in the job mix formula. The recycled
asphat pavement shall be processed by the Contractor so al materia will be no larger than 37.5 mm [1.5 in] and
stockpiled so as to minimize segregation. The stockpile shdl be free of any materias not generdly considered to be
asphalt pavement. If additiona materia is required, the materia will be supplied by the State or acquired from the
Contractor through the Contract Modification process.

A job mix formula shdl be furnished by the Department establishing the percentage of emulsfied agphdt cement,
Portland Cement, aggregate, and water to be used in the mixture. The JIMF additive proportions will be verified by
taking a second recycled materid sample once the stockpiles have been constructed.

Emulsion, water, aggregate and Portland Cement shal be added in percentage by weight and verified by tank
checks done in accordance with the minimum quality control frequencies. Cement additive may be done in dry form
or introduced as a cement durry.

310.021 Emulsfied Agphdt The emulsfied asphdt shdl be grade MS-2, MS-4, CSS-1, or HFMS-2 meeting the
requirements of Section 702.04 - Emulsfied Asphdlt.

310.022 Portland Cement Portland Cement shdl be Type | or [I meeting the requirements of AASHTO M85.

310.023 Water Water shdl be clean and free from deeterious concentrations of acids, dkdis, sdts or other
organic or chemica substances.

310.024 New Agagregate New aggregate, if required by the contract or job mix, shal meet the requirements of
Section 411.02 - Untreated Aggregate Surface Course.

EQUIPMENT

310.030 Mixing Plant The mixing plant shal be of sufficient capacity and coordinated to adequately handle the
proposed congruction. Either a continuous pugmill mixer or a continuous drum type mixing plant shal be used. If a
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February 11, 2004
Supersedes December 10, 2003

drum mixing plant is usad it shdl meet the requirements of Section 401.07. The mixing plant shdl be capable of
producing a uniform mixture meeting the requirements of the job mix formula
310.031 Hauling Equipment  Trucks used for hauling the mixture shal meet the requirements of Section 401.08.

310.032 Bituminous Pavers Pavers shdl meet the requirements of Section 401.09.

310.033 Rallers Rallers shal meet the requirements of Section 401.10.

CONSTRUCTION REQUIREMENTS

310.040 Mixing The recycled asphdt pavement shdl be ddivered to the mixer a a temperature of not less than
10°C [50°F]. The emulsfied asphat shal meet the mixing temperature requirements listed in Section 702.05 -
Application Temperatures. Recycled pavement and emulsified asphalt, and cement shall be proportioned and the
mixing time st to produce a mixture in which uniform didribution of the emulsfied asphdt and codting of the
recycled pavement is obtained.

If a drum type mixing plant is used, the recycled agphdt pavement may be heated prior to being mixed with the
emulsified asphalt to a temperature not to exceed 90°C [195°F].

Following mixing, the recycled asphalt pavement materid shall be stockpiled and incorporated into the work. The
materid shdl not be stockpiled for longer than 24 hours.

310.041 Weather Limitations The plant mixed recycled asphat pavement shdl be performed when:

a PM-RAP operations will be alowed between May 15" and September 15" indusivein Zone 1 - Aress
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. PM-RAPwill
be allowed between May 1 and September 30" indusivein Zone 2 - Aress south of Zone 1 indluding
the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the
recycling location, is 10°C [50°F] and rising.

c. When thereisno standing water on the surface.

d. During generdly dry conditions, or when westher conditions are such that proper pulverizing, adding,
mixing, and curing can be obtaned using proper procedures, and when compaction can be
accomplished as determined by the Resident. No placement shall be allowed in therain.

e.  When the surface is not frozen and when overnight temperatures are expected to be above 0°C [32°F].

310.042 Spreading and Finishing The mixture shall be spread and finished in accordance with Section 401.15.
Totd layer thickness grester than 100 mm [4 in] will be placed in 2 lifts.

310.043 Compaction Compaction of the mixture shdl be in accordance with Section 401.16. Rolling may be
delayed to avoid latera displacement as directed by the Resident. See also Section 310.051.

310.044 Joints Joints shall be congtructed in accordance with Section 401.17 and shall be tacked.
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310.045 Surface Tolerances The surface tolerances shall be & specified in Section 401.101, except that the
maximum alowable variation shdl be 10 mm [? in]. The surface tolerance in existing gravel areas covered by
PMRAP, with no additiona grave, shadl be+ 10 mm [? in].

TESTING REQUIREMENTS

310.050 Quality Gontrol The Contractor shall operate in accordance with the gpproved Qudity Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shal meet the requirements of Section
106.6 - Acceptance and this Section. The Contractor shal not begin recycling operations until the Department
approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shdl hold a Pre-recycle conference
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic
control. A copy of the QC random numbers to be used on the project shdl be provided to the Resident. All fidd
and plant supervisorsincluding the responsible onsite recycling process supervisor shal attend this meeting.

The QCP shdl address any items that affect the quality of the Recycling Process including, but not limited to, the
following:

a JMF(s).

b. Mixing details, pugmill type, production rates, materid processing.

c. Make and type of paver(s).

d. Make and type of rollersincluding weight, weight per inch of sted whedls, and average contact pressure

for pneumatic tired rollers,

Tegting Plan.

f.  Transportation including process for ensuring that truck bodies are clesn and free of debris or
contamination that could adversdly affect the finished product, type of release agent used (if required)

g. Laydown operations including procedures for mix desgn modification, avoiding recycling and curing in
inclement weether, materid yidd monitoring, methods to ensure that segregetion is minimized,
longitudina joint condtruction, procedures to determine the maximum rolling and placing speeds based
on field quality control, and achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any necessary corrective
action.

i. Method of grade checks.

j. Examplesof Qudlity Control forms.

k. Name, responghilities, and quaifications of the Responsble onsite Recycling Supervisor experienced
and knowledgeable with the process.

I.  Method for caibration/verification of dendty gauge.

m. A notethat dl testing will be done in accordance with AASHTO and MDOT/ACM procedures.

n. Stockpile procedures including method of moisture control.

®

The Project Superintendent shdl be named in the QCP, and the responsihilities for successful implementation of the
QCP shdl be outlined.
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The Contractor shall sample, test, and evaluate the PMRAP process in accordance with the following procedures
and minimum frequercies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Dengty 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of
each days operation

Yidd of dl materids (Both the

daly yied and yidd since last 4 per day at even intervals
test)

The Contractor shall submit al QC test reports and summariesin writing, sSigned by the appropriate technician, and
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
otherwise noted in the QCP due to locd redtrictions. The Contractor shal make al test results, including randomly
sampled densties, available to the Department onsite.

The Contractor shal cease recycling operations whenever one of the following occurs:

a.  The computed yield differs from the approved Job Mix Formula by 10% or more.
b. The Contractor failsto follow the approved QCP.
c. The Contractor failsto achieve 98% density after corrective action has been taken.

Recycling operations shdl not resume until the Contactor and the Department agree on the corrective action to be
taken.

310.051 Ted strip The contractor shdl assemble dl items of equipment for the recycling operation on the first day
of the recycling work. The Contractor shall construct a test strip for the project at a location approved by the
Resident. The test Strip section is required to:

a. Demondrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these specid provisons,

b. Determine the effect on the grading of the recycled materia by varying the forward speed of the paving
machine; and;

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and
edtablish atarget TMD. The Contractor and the Department will calibrate their respective gauges a this
time.

Thetest strip shdll be at least 100 m [300 ft] in length of afull lane-width (or a hdf-road width).

Full PMRAP production will not begin until an acceptable test strip has been congtructed. If atest Strip failsto meet
the requirements of this specification, the Contractor will be required to repair or replace the test gtrip to the
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satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be a the Contractor’s
expense.

Qudity Assurance densty testing of the recycled materiad will be performed by the Department using the nuclear
method. After the test strip has been placed, it will be rolled as directed until the nuclear density readings show an
increase in dengity of less than 16 kg/me [1 pcf] for the fina four roller passes. The test strip density will be used as
the target densty for the recycled materid. The remaining PMRAP materid shdl be compacted to a minimum
dengty of 98% of the target density as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Dengity 1 per 600 m [2000 ft] / lane ASTM D 2950

310.052 Repairs Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from
damage caused by traffic, weather or environmental conditions, or caused by the Contractor's operations or
equipment, shall be completed at no additiona cost to the Department.

Low areas will be repaired usng a hot mix asphat shim course. Areas up to 25mm [1 in] high can be repaired by
milling or shimming with hot mix asphdt. Aress higher than 25mm [1 in] will be repaired usng a hot mix asphalt
shim. All repair work will be done with the Resident’ s approval at the Contractor’ s expense.

310.06 Curing No new hot mix asphat pavement or additiona layers of PM-RAP shdl be placed on the recycled
agphdt pavement until a curing period of (4) four days has elgpsed. The curing period starts once the PM-RAP has
been placed in the roadway. When westher conditions are unfavorable, the curing period may be extended by the
Resident.

310.07 Method of Measurement Plant Mixed Recycled Asphat Pavement shal be measured by the square meter
[square yard].

310.08 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphat Pavement will be paid for a the
contract unit price per square meter [square yard], complete in-place which price will be full compensation for
furnishing dl equipment and labor for removing exigting pavement, regrading and compacting existing gravel base,
processing, mixing, testing, placing, and compacting, excess materia relocation, and for al incidentals necessary to
complete the work.

Payments will be made under:

Pay Item Pay Unit
310.23 - 75mm [3in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.24 - 100mm [4 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
310.25 - 125mm [5 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
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SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT

( % inch (20mm) Surface Treatment)

Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt
(HMA) pavement on an approved base in accordance with the Contract documents and in
reasonably close conformity with the lines, grades, thicknesses and typical cross sections shown on
the plans or established. The Department shall accept this work under Quality Assurance
provisions as specified in Standard Specifications Section 401 — Hot Mix Asphalt Pavement, and
Standard Specifications Section 106 - Quality.

The 20 mm [% in] HMA Surface Course shall meet all of the Materials, Seasonal Limitations and
Construction requirements of Section 401, with the following additions and changes.

GRADATION REQUIREMENTS

Sieve Size Percent Passing
12.5 mm 100

9.5 mm 95-100
4.75 mm -95
2.36 mm 32-67
1.18 mm -
0.600 mm -
0.300 mm -
0.075 mm 2-10

VOLUMETRIC DESIGN CRITERIA
Voids at Nyes 4.0

VMA 15.0 minimum
VFB 65-80
Fines/Eff.Binder | 0.6-1.2

A test strip at a nominal depth of 30mm [1% in], full lane width, shall be required if the JMF has
not been used or approved on a MDOT project in the current calendar year. If a test strip is
required, it shall conform to the following requirements:

On roads open to two way traffic, the test strip shall be placed over the full width of the travel way
section, not to exceed 600 meters [2000 ft] in length, or 400 Mg [440 ton] production. Prior to the
placement of the test strip a passing verification test is required. A fog coat of Item 409.15,
Bituminous Tack Coat, shall be applied to the level course prior to the placement of the 20mm
Surface Treatment Course, payment to be made under the 409.15 pay item.

The test strip shall not be excluded from QA analysis, but will be evaluated in accordance with
Section 401.03. The Contractor shall notify the Department at least 48 hours in advance of placing
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the test strip. The test strip is intended to allow the Contractor to establish a method of
compaction for the 20mm [% in] surface course areas. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. The test strip will allow for any
necessary adjustments to the mix design and or plant mixing procedures, as well as for the
Department to evaluate the quality of the pavement.

Mix samples and cores will be obtained from the test strip. A minimum of three mix samples shall
be randomly selected from the test strip. Five cores shall be randomly sampled from the mat and
tested for density verification. Should the resulting core values average less than 92.0% TMD,
(average of 5 tests ), the Department will reject the strip. The Contractor will remove and replace
rejected test strips at their expense. After completion of the test strip, the Contractor shall make
any final adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 - Composition of Mixtures, or compaction method. Paving operations
shall not resume until the Contractor and the Department determines that material meeting the
Contract requirements can be produced, and any changes to the Job Mix Formula have been
approved by the Department. The Department shall pay for an accepted test strip as determined
Section 401.222 — Pay Factor A and B, for this item. A new test strip shall be required if a current
lot is terminated or completed, and a new lot is started.

The Department may halt the production and placement of the 20mm [% in] HMA Surface Course
and require the construction of a new test strip if the Department finds that material being
produced, hauled, or placed does not meet the requirements of Sections 401.08 through 401.18.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the
minimum frequencies outlined in Section 401, Table 2: Minimum Quality Control Frequencies.

The Contractor shall monitor plant production using running average of three control charts as
specified in Section 106, and Control Limits as specified in Section 401, Table 3: Control Limits.

The Acceptance Criteria shall be as specified in Section 401, Table 4: Acceptance Criteria.

The Acceptance Limit targets will be as specified on the JMF, and the Department will use the
appropriate Acceptance Limits table from Section, Table 5: Method A, or Table 7: Method B and
C, for the acceptance method noted in the Special Provision 403.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in
progress:

a)  The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines to
effective binder or density using all Acceptance or all Quality Control tests for the current
lot is less than 0.85.

b) The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Section 703.07 , Table 3, for the design traffic level.

c)  Each of the first 2 control tests for the lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB. This includes any case where both tests are out on the
same, or different properties.
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d)  The Flat and Elongated Particles value exceeds 10 percent by ASTM D-4791.

e) There is any visible damage to the aggregate due to over-densification other than on
variable depth shim courses.

f)  The Contractor fails to follow the approved QCP.

g)  The Contractors control chart shows the process to be out of control on any property listed
in Section 401, subsection 401.18 , Table 3: Control Limits

Price Adjustment The Department will apply price adjustments for the Hot Mix Asphalt utilized
under this Special Provision as outlined in Section 401.222 : Pay Factor for methods A and B;
mixes with Volumetric Property requirements.

Dispute Resolution The Contractor may dispute an acceptance test for this item as outlined in
Section 401.223 for PGAB, Air Void, and VMA Content only.

Method of Measurement The Department will measure Hot Mix Asphalt pavement by the
megagram in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in accordance
with the applicable sections of the Special Provisions at the contract unit price per megagram(ton).

Payment will be made under:

Pay Item Pay Unit
403.210 9.5mm Hot Mix Asphalt Pavement Megagram (ton)
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STP-1121(400)X Athens
STP-1128(500)X Cornville

April 27, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes
Main Line Traveled Way And Shoulders
Over Plant Mixed Recycled Asphalt Pavement
Wearing 9.5mm  403.210 N/A 174 1 4,7
Base 12.5 mm 403.213 N/A 1%” 1/more 4,7
Plant Mixed Recycled Asphalt Pavement
Main Line Traveled Way And Shoulders
Base See Special Prov. 310.23 See Special Prov. 3” 1 Special Prov.
Approach Roads
Wearing 9.5mm 403.210 N/A 1 1 4,7
Base 12.5mm 403.213 N/A 1%” 1/more 4.7
Drives, Misc.
Wearing 9.5mm 403.209 N/A 2” 1/more 2,3,9,10,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

8. Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 G/SY, and on milled pavement approximately 0.05G/SY,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between Plant Mixed
Recycled Asphalt Pavement course and the Base course, at a rate not to exceed 0.025 G/SY. A fog
coat of emulsified asphalt shall be applied between the Base course and the Surface course, at a rate
not to exceed 0.025 G/SY.

Tack used between new layers of pavement will be paid for at the contract unit price for Item
409.15 Bituminous Tack Coat.
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STP-A134(000)X Dexter
PIN 12261.00 Athens & Cambridge
% inch Surface Treatment & Maintenance Surface Treatment
April 27,2004

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. of Comp.
Course Design Item Number % of Mix Thick Layers
Notes

Main Line Traveled Way and Shoulders
3% inch Overlay

Wearing 9.5mm 403.210 N/A v/ 1 4,7,10,22
Shim 9.5mm 403.211 N/A variable 1/more 2.4.7.10
Approach Roads
Wearing 9.5mm 403.210 N/A 1” 1 4,7,10,22
Drives, Misc.
Wearing 9.5mm 403.209 N/A 1 —-2inch  1/more 2.3.9,10.13
Maintenance Surface Treatment
Wearing 9.5mm 461.210 N/A 5/8” 1 4,7,10,22
Shim 9.5mm 461.210 N/A variable 1/more 2.4.7.10
COMPLEMENTARY NOTES

2. The density requirements are waived.

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at

50 gyrations.
7. Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

22. See Special Provision 401 — % inch (20mm) Surface Treatment for project specifics.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 gal/yd? and on milled pavement approximately 0.05
gal/yd?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied between
shim / intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd>.

Tack used between layers of pavement will be paid for at the contract unit price for Iltem 409.15
Bituminous Tack Coat.



Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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Town:Athens-
Cambridge
PIN 11214.00
DATE: 6-4-04
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.

All references to the Maine Department of Transportation Best Management Practices for Eroson and
Sediment Control (ak.a. Best Management Practices manua or BMP Manuad) are areference to the
latest revison of said manud. The "Table of Contents' of the latest verson is dated "1/19/00” (available
at http://Amww.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.) Procedur es specified shall be
according to the BMP Manual unless stated otherwise.

Any and al referencesto “bark mulch” or *“composted bark mix” shdl be areferenceto * Erosion
Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Proj ect Specific | nformation and Requir ements

The following information and requirements gpply specificdly to this Project. The temporary soil eroson
and water pollution control measures associated with thiswork shal be addressed in the SEWPCP.

This project isin the Wesserunett Stream & Cambridge Pond watersheds, which are considered
SENSITIVE in accordance with the BMP Manud. The Contractor’s SEWPCP shall comply with
Section 11.B., Guiddines for Sengtive Waterbodies in the BMP Manual.

Newly disturbed earth shdl be mulched by the end of each workday. Mulch shdl be maintained on a
daly basis.

The SEWPCP shdl describe the location and method of temporary erosion and sediment control for
existing and proposed catch basins, outlet areas and culvert inlets and outlets.

Dust control items other than those under Standard Specification 637 and Specid Provision 637, if
goplicable, shdl be included in the plan.

Permanent dope stabilization measures shdl be applied within one week of the last soil disturbance.

Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding unless
the Contract states otherwise.

Culvert inlet and outlet protection shal be ingtdled within 48 hours of culvert ingdlation, or prior to a
storm event, whichever is sooner.

After November 1 the Contractor shall use winter stabilization methods, such as Wood Waste Erosion
Control Mix as specified in Specia Provision 8 617. If required, spring procedures for permanent
dabilization shdl aso be described in the plan. Use of this product for over-winter temporary erosion
control will beincidentd to the contract and be paid for as part of Pay Item 656.75.

All disturbed ditches shdl be stabilized by the end of each workday. Stabilization shal be maintained on
adaly bass.

Special Provision 656 - Page 1 of 2



Town:Athens-
Cambridge
PIN 11214.00
DATE: 6-4-04
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Erosion control blanket shdl be ingtaled in the bottoms of dl ditches except where astone lining is
planned. Seed shdl be gpplied prior to the placement of the blanket.

If check dams are used, they shall be constructed of stone in accordance with BMP Manua, Section 9.
Hay Bale check damswill not be alowed.

The Contractor’'s SEWPCP shdl address in-stream work at the following locations.

sta 100+70 & 131+46

Stream flow shdl be maintained &t dl times

A cofferdam sedimentation basin is required if cofferdams are used. The basin shdl be located in an
upland area where the water can settle and seep into the ground or be released dowly to the resource in
amanner that will not cause erosion. The location of such a cofferdam sedimentation basin shdl be
addressed in the SEWPCP.

Instream culverts shall be placed below stream bed eevation.

Special Provision 656 - Page 2 of 2



Town: Cornville
PIN 11285.00
DATE: 6-5-04
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.

All references to the Maine Department of Trangportation Best Management Practices for Eroson and
Sediment Control (ak.a. Best Management Practices manual or BMP Manual) are areference to the
latest revison of said manud. The "Table of Contents' of the latest version is dated "1/19/00” (available
at http://Mww.state. me.usimdot/mainhtmi/bmp/bmpjan2000.pdf.) Procedur es specified shall be
according to the BMP Manual unless stated otherwise.

Any and dl references to “bark mulch” or “composted bark mix” shall be areferenceto * Erosion
Control Mix” in accordance with Standar d Specification, Section 619 - Mulch.

Project Specific | nformation and Requir ements

The following information and requirements apply specificdly to this Project. The temporary soil erosion
and water pollution control measures associated with this work shal be addressed in the SEWPCP.

This project isin the Wesserunsett watershed, which is considered SENSITIVE in accordance with the
BMP Manud. The Contractor's SEWPCP shadl comply with Section 11.B., Guiddines for Sendtive
Waterbodies in the BMP Manudl.

Two weeks notice shall be given to the Resdent befor e the contractor will be allowed to
replace thetwo culvertsat Station 56+11.

Newly disturbed earth shdl be mulched by the end of each workday. Mulch shdl be maintained on a
daly basis.

The SEWPCP shdl describe the location and method of temporary eroson and sediment control for
existing and proposed catch basins, outlet areas and culvert inlets and outlets,

Dugt control items other than those under Standard Specification 637 and Specid Provison 637, if
applicable, shdl beincluded in the plan.

Permanent dope stabilization measures shdl be applied within one week of the last soil disturbance.

Permanent seeding shdl be done in accordance with Special Provision, Section 618, Seeding unless
the Contract states otherwise.

Culvert inlet and outlet protection shal be ingtaled within 48 hours of culvert ingtalation, or prior to a
gtorm event, whichever is sooner.

After November 1 the Contractor shall use winter stabilization methods, such as Wood Waste Eroson
Control Mix as specified in Specia Provision 8 617. If required, spring procedures for permanent
gtabilization shal aso be described in the plan. Use of this product for over-winter temporary erosion
control will be incidenta to the contract and be paid for as part of Pay Item 656.75.

Special Provision 656 - Page 1 of 2



Town: Cornville
PIN 11285.00
DATE: 6-5-04
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

All disturbed ditches shdl be stabilized by the end of each workday. Stabilization shal be maintained on
adaly bass.

Erosion control blanket shal be ingtaled in the bottoms of dl ditches except where a stone lining is
planned. Seed shal be applied prior to the placement of the blanket.

If check dams are used, they shall be constructed of stone in accordance with BMP Manual, Section 9.
Hay Bale check dams will not be alowed.

The Contractor's SEWPCP shall addressin-stream work at the following locations:

Stations 56+11 & 103+68

Stream flow shdl be maintained a al times

A cofferdam sedimentation basin is required if cofferdams are used. The basin shdl be located in an
upland area where the water can settle and seep into the ground or be released dowly to the resource in
amanner that will not cause erosion. The location of such a cofferdam sedimentation basin shdl be
addressed in the SEWPCP.

Instream culverts shall be placed below stream bed eevation.

Special Provision 656 - Page 2 of 2



PORIATES & HESOUFeRS WHE

PIN #:11285.00
Location: Cornville
Permit Member:Laurie Rowe Photographs O Database/Projex Package to ENV Coordinator: 5/24/04

Section 106 and Tribal Consultation

Architectural Resources MOA O ApplicableX] Approved
Archeological Resources MOA O ApplicableX] Approved
Tribal Consultation N/A Applicabledd  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O
X FEMA N/A Applicable] Approved O

M aine Department of Environmental Protection (M DEP) Site L ocation of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No[Xl. If no,the project isexempt.
If yes, continue. Does the town in which the project islocated have a comprehensive plan consistent with the Growth
Management Program? Yes O No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabledd Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land L ease
N/A Applicable O

X|

Land Use Regulation Commission (LURC) Not Applicable
O

No permit
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (M DEP), Natural Resour ce Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tierl 0O Approved O
Tier2 0O Approved O
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Riversand Harbors Act and Section 404 of the Clean Water Act.

No permit required O

Category 1-NRX] Approved
Category 200 Approved O
Category 300 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/all
Dates instream work is allowed: 7/15t010/1

Specia Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



PORIATES & HESOUFeRS WHE

PIN #: 11340.00
L ocation: Dexter
Permit Member: Laurie Rowe Photographs O Database/Projex Packageto ENV Coordinator: 5/25/04

Section 106 and Tribal Consultation

Architectural Resources MOA Applicabled Approved O
Archeological Resources MOA Applicabled Approved O
Tribal Consultation N/A Applicabledd  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O
X FEMA N/A Applicable] Approved [

M aine Department of Environmental Protection (M DEP) Site L ocation of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Y es
O No[Xl. If no,theproject is exempt.
If yes, continue. Does the town in which the project islocated have a comprehensive plan consistent with the Growth
Management Program? Yes O No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A O Applicable Approved
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabledd Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land L ease
N/A Applicable O

X|

Land Use Regulation Commission (LURC) Not Applicable
O

No permit
Notice O Approved O
Permit O Approved O

M aine Department of Environmental Protection (M DEP), Natural Resour ce Protection Act
No permit required

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR O Approved O
Tierl 0O Approved O
Tier2 0O Approved O
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Riversand Harbors Act and Section 404 of the Clean Water Act.

No permit required

Category 1-NRO Approved O

Category 200 Approved O

Category 300 Approved O
TIMING RESTRICTIONS: 105 Specia Provision nad

Dates work is alowed: Work within Essential Habitat areaislimited to July 15 to January 31. See Attached map for Essential
Habitat Area.

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)

PERMIT BY RULE NOTIFICATION FORM
(For use with DEP Regulation, Chapter 305)
B MDOT PIN: 11214.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: West Branch Wesserunsett

Strea, Unnamed streams

Detailed Directions to Site: Project begins 0.85 miles north of the Athens/Cornville towline and extends northerly 2.50
miles, and then begins again 0.90 miles north of the Harmony/Cambridge town line and extends northerly 0.71 miles.

Town/City: Athens-Cambridge Map #: N/A Lot#: N/A County: Somerset

Description of Project: Highway Improvement project involving culvert, guardrail, slope and ditch maintenance and
repairs and vertical and horizontal alignment changes. The project will be performed in accordance with erosion control
measures conforming with the latest versions of the State of Maine Department of Transportation Standard Specifications
for Highways and Bridges and the Department of Transportation's Best Management Practices for Erosion and Sediment
Control.

Part of a larger project? OYes XNo
(CHECK ONE) This project... @ does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  [OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
O Attach photographs showing existing site conditions (unless not required under standards).

Signature of Applicant: % Date: Ol [2;/04’
John E Dority, Chief Engmeer

Keep the bottom copy as a reQ rd of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos




DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
B MDOT PIN: 11285.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Devils Bog, Unnamed Stream

Detailed Directions to Site: Project is located on Rte 150, Beginning 0.51 of a mile northerly of the Skowhegan town
line and extending northerly 2.41 miles.

Town/City: Cornville Map #: N/A Lot#: NIA County: Somerset

Description of Project: Highway overlay involving culvert, guardrail, slope and ditch maintenance and repairs. The
project will be performed in accordance with erosion control measures conforming with the latest versions of the State of
Maine Department of Transportation Standard Specifications for Highways and Bridges and the Department of
Transportation's Best Management Practices for Erosion and Sediment Control.

Part of a larger project? OYes [No
(CHECK ONE) This project... does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance

OSec. (3) Intake Pipes

OSec. (4) Replacement of Structures

OSec. (5) REPEALED

OSec. (6) Movement of Rocks or Vegetation
OSec. (7) Outfall Pipes

OSec. (8) Shoreline stabilization

OSec. (9) Utility Crossing

OSec. (10) Stream Crossing

XSec. (11) State Transport. Facilities
[OSec. (12) Restoration of Natural Areas

OSec. (14) Piers, Wharves & Pilings
OSec. (15) Public Boat Ramps

OSec. (16) Coastal Sand Dune Projects
OSec. (17) Transfers/Permit Extension
OSec. (18) Maintenance Dredging

OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Atftach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
O Attach photographs s ing existing site conditions (unless not required under standards).

: \ L w g (A Date: /O]¢I[0)

A
Jahn E. Dority, Chief Engine%y’
Keep the bottom copy as a record of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

Signature of Applicant:

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff

PBR # FP Date Acc. Date Def. Date After Photos




DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

/A
oo L T MAINE PROGRAMMATIC GENERAL PERMIT (PGP)
AUTHORIZATION LETTER AND SCREENING SUMMARY

OFFICE OF ENVIRONMENTAL SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT#  NAE-2004-838
16 STATE HOUSE STATION CORPS PGP ID#
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK:

Place fill below the ordinary high water line of the West Branch of the Wesserunsett Stream and other

eams and adjacent fres n hens/Cornville and

FiN # /iz27 4, 0O

44.9169333° 70.6854567°

LAT/LONG COORDINATES : N W uUsGs QuAD:_ATHENS, ME

|. CORPS DETERMINATION:

Based on our review of the information you provided, we have determined that your project will have only minimal individual and cumulative impacts on
waters and wetlands of the United States. Your work is therefore authorized by the U.S. Army Corps of Engineers under the enclosed Federal Permit,
the Maine Programmatic General Permit (PGP).

You must perform the activity authorized herein in compliance with all the terms and conditions of the PGP [including any attached Additional Special
Conditions and any conditions placed on the State 401 Water Quality Certification including any required mitigation]. Please review the enclosed PGP
carefully, including the PGP conditions beginning on page 5, to familiarize yourself with its contents. You are responsible for complying with all of the
PGP requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the
conditions of this authorization with your contractor to ensure the contractor can accomplish the work in a manner that conforms to all requirements.

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this
authorization. This office must approve any changes before you undertake them.

Condition 36 of the PGP (page 12) provides one year for completion of work that has commenced or is under contract to commence prior to the

expiration of the PGP on September 29, 2005. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed b
September 29, 2006.

No work may be started unless and until all other required local, State and Federal licenses and permits have been obtained. This includes but is not
limited to a Flood Hazard Development Permit issued by the town if necessary. Also, this permit requires you to notify us before beginning work
and allow us to inspect the project. Hence, you must complete and return the attached Work Start Notification Form(s) to this office no later than 2
weeks before the anticipated starting date. (For projects requiring mitigation, be sure to include the MITIGATION WORK START FORM).

IIl. STATE ACTIONS: PENDING [ X ], ISSUED[ ], DENIED[ ] DATE

APPLICATION TYPE: PBR: X , TIER1.__ , TIER2: __, TIER3:. LURC:___ DMRLEASE:__ NA:
lll. FEDERAL ACTIONS:

JOINT PROCESSING MEETING:__ 4/29/04 LEVEL OF REVIEW: CATEGORY 1:_X _ CATEGORY2
AUTHORITY: SEC 10 , 404 X 10/404 , 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESENT Y !@CIRCLE ONE)

IF YES: Based on the terms and conditions of the PGP, which are-fitended to ensure that authorized projects cause no more than minimal
environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than minimal adverse effects to EFH
identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO__, USF&WS_NO . NMFS_NO

If you hgve any questions on this matter, please contact my staff at 207-623-8367 at our Manchester, Maine Project Office.
\

4] &1
AL prie Tonelw it Bgonn S/
CLEME /FRANK J. DELGIUDICE DATE
R PROJECT MANAGER ACTING CHIEF, PERMITS & ENFORCEMENT BRANCH

MAINE PROJECT OFFICE REGULATORY DIVISION



US Army Corps
of Engineers =

New England District ADDITIONAL CONDITIONS FOR
DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
NO. NAE-2004-838

1. Adequate sedimentation and erosion control devices, such as geotextile silt fences or other devices capable of filtering the fines
involved, shall be installed and properly maintained to minimize impacts during construction. These devices must be removed upon
completion of work and stabilization of disturbed areas. The sediment collected by these devices must also be removed and placed
upland, in a manner that will prevent its later erosion and transport to a waterway or wetland.

2. All exposed soils resulting from the construction will be promptly seeded and mulched in order to achieve vegetative stabilization.

3. The permittee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Corps of Engineers' jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. If the permit is issued after construction specifications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit" includes permit
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contractors, all contractors
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction.

4. Replacement culverts shall be installed with their inverts at or below existing stream bed grade so as to avoid “hanging” and
associated impediments to fish passage.

5. Instream work shall occur from July 15 to October 1 to protect fisheries and local water quality.




United States Department of the Interior

FISH AND WILDLIFE SERVICE
Maine Field Office
1168 Main Street
O1d Town, ME 04468-2023
(207) 827-5038

In Reply Refer To:
FWS/Region 3/ES'MEFO May 10, 2004

Mr. Richard Bostwick

MDOT — Environmental Office
16 State House Station
Augusta, ME 04333-0016

Dear Mr. Bostwick:
Thauik you for your letter requesting information or recommendations from the U.S, Fish and
Wildlife Service. This letter provides the Service’s response pursuant to Section 7 of the

Endangered Species Act (ESA), as amended (16 U.S.C. 1531-1543), and the Fish and Wildlife
Coordination Act, as amended (16 U.5.C. 661-667d).

Project Name/Location/County:  MDOT, Dexter PIN 11340 Eagle nest Route 7

Date of Receipt of Incoming Letter: April 12, 2004 Log Number: (4-249

We have reviewed your request for information about endangered and threatened species and their
hahitats for the above referenced project. As you have indicated, the federally threatened bald
eagle (Halieetus leucocephalus) is known to oceur at this location, Y4 mile from the project. Based
an the project description (paving to be done at any time of the year, location V4 mile or greater
from the eagle nest, screening by vegetation, and behavior of this particular pair of eagles) the Fish
and Wildlife Service concurs with your determination that the project is not likely to adversely
affect bald eaglés. Accordingly, no further action is required under Section 7 of the ESA, unless:
(1) new information reveals impacts of this identified action that may affect listed species or
critical habitat in a manner not previously considered; (2) this action is subsequently maodified in a
manner that was not considered in this review; or (3) a new species is listed or critical habitat
determined that may be affected by the identified action.

A list of federally-listed species in Maine is enclosed for your information. Please contact the
Maine Department of Inland Fisheries (Beth Swartz, Natural Heritage Data Manager, Mame
Inland Fisheries and Wildlife, 650 State St., Bangor, ME (04401 Phone; 207 941-4476) and
Wildlife and Maine Natural Areas Program (Emily Pinkham, Natural Heritage Data Manager,
Maine Natural Areas Program, 93 State House Station, Augusta, ME 04333 207 287-8044) for
further information on state-listed species in the project area.

If you have any questions, please call me at (207) 827-5938.




Sincerely,

AR ot

Mark A. McCollough,
Endangered Species Biologist

Enclosure




STATE OF MAINE
DEPARTMENT OF
INLAND FISHERIES AND WILDLIFE
284 STATE STREET
41 STATE HOUSE STATION
AUGUSTA, MAINE

JOHN ELIAS BALDACCI
04333-0041 ROLAND D. MARTIN

GOVERNOR COMMISSIONER

April 15, 2004

John E. Dority, Chief Engineer
Maine Department of Transportation
16 State House Station

Augusta, ME 04333

Ref: Essential Habitat Evaluation; BE 275B, Dexter
MDOT PIN 11340.00

Dear Mr. Dority,

This Department has received a Request for Project Evaluation from the Maine Department of Transportation
(MDOT) for permission to undertake a Pavement Preservation Management project on Route 2 within the Town of
Dexter, Penobscot County, including a section within Essential Habitat BE 275B, as designated by Maine Statute 12
MRSA, Section 7754.2. This project will involve overlay of approximately % inch of pavement to be placed on existing
pavement. Project work within the Essential Habitat is proposed to start after August 15, and be completed within one to
two days. HIE ' GRED R

Upon review of the information provided by the applicant, my staff has recommended, and I agree, that the proposed
activities will not significantly alter this Essential Habitat or violate the protection guidelines adopted by this Department
(Chapter 8.03 A.4) in conformance with Maine Statute 12 MRSA, Section 7754.3. Therefore this letter constitutes our
approval for you to undertake the proposed activity for the work specifically described in the request.

A March 23, 2004, nest survey indicated this nest site was currently active. If nesting were successful then fledging
would be expected to occur no later than July 15. Based upon this information, and specific to this location, type of
project and for the (2004) nesting season only, it would be acceptable to us for MDOT to start work within the Essential
Habitat any time after July 15. Please re-initiate consultation with MDIFW if the project is not undertaken in 2004 and is
rescheduled

Sincerely

nnéth D. Elowe, Director
ureau of Resource Management

cc: David Gardner, Supervisor, Permits & Cultural Resources, MDOT
- James Connolly, MDIFW Regional Headquarters
© Charles- Todd, MDIFW Resource»Assessment

FISH AND WILDLIFE ON THE WEB: www.mefishwildlife.com
EMAIL ADDRESS - ifw.webmaster@maine.gov




ESSENTIAL HABITAT FOR ENDANGERED AND THREATENED SPECIES ot * "
DEPARTMENT OF INLAND FISHERIES AND WILDLIFE, Augusta, Maine 04333 ’

MAP LEGEND

BE O00A Bald Eagle (BE) Nest Site No. 000A

All boundaries are shown as a solid circular line (O)
and the inside of the line is the edge of the boundary.
Each circle has a radius of approximately 1,320 feet
and a center located approximately on the nest. The
line onthe map determines the boundary.

The area within each circle is approximately 126 acres.

For a complete description of Essential Habitat and regulations pertaining thereto, refer to
Chapter 805 of the Department Regulations and 12 M.S.R.A., Chapter 713, Subchapter V.

This map of Essential Habitat For Endangered and Threatened Species is adopted by the
Department of Inland Fisheries and W ildlife on March 28, 2002

This map is certified to be atrue and correct copy of the official map of Essential H abitat

For Endangered and Threatened Species by the Department of Inland Fisheries and Wildlife.

By: =7 - -
" ey é?‘zm;,

Commissioner
Department of Inland Fisheries and Wild fife
This 7th day of May 2002.

Authority: 12 M.R.S.A., Section 7754(2)

Effective D ate: May31, 2002
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Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule
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(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to commence)
prior to the issuance date of this general permit, in reliance upon the terms and conditions of the
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is
completed within twelve months of the date of issuance of this general permit, unless discretionary
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization
in accordance with special condition 4. The applicant must be able to document to the Corps
satisfaction that the proj ect was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on applications
made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP,
Nationwide permits, regional general permits, or letters of permission shall remain authorized as
specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities
occurring before certain dates).

For DISTRICT ENGINEER Christine Gedfrey pate / /26 /00
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65
Augusta, Maine 04333
207-287-2132

Fax # 207-287-2335
Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039

29/00

9/29/00

14

14

Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians
Attn: Brenda Commander, Tribal Chief
Route 3 - Box 450

Houlton, Maine 04730
207-532-4273

Fax # 207-532-2660
Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

MaineLand UseRegulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
of fice)

Fax # 207-287-7439

Lakeview Drive
P.O.BoxllO7
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

i

(For CZMDeterminations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287- 1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061

9129/00
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland,ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street
EastMillinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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